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1.1 BID CALL
.1 Bids will be received before 2:00 pm LOCAL TIME on April 16, 2026 (the “bid closing time”) at:

Regional District of Central Kootenay

Attention: AJ Evenson

Email: tenders@rdck.bc.ca AND aevenson@rdck.bc.ca

Subject line: PRJ25030 — Erickson Water Residential Meter Installs — Package 3

.2 The official bid closing time will be determined by the RDCK email server.
.3 Bids received after the specified bid closing time will be returned unopened.

.4 The Owner reserves the right to extend the bid closing time or cancel the bid call by
addendum.

.5 Bids will not be opened publicly with Bidders present.

.6 Bid results will be disclosed promptly to all Bidders. Such disclosure will not imply that the
bids received are compliant or that a contract will be awarded to the lowest or any Bidder.
Unofficial results will be posted on the RDCK’s website within 72 hours of the bid closing time.

1.2 BID DOCUMENT AVAILABILITY

.1 Bid Documents are made available in electronic form only for the purpose of obtaining bids
for this project. It does not confer a license to use the Bid Documents for any other purpose.

.2 Electronic copy Bid Documents may be accessed at the RDCK’s website:
https://www.rdck.ca/corporate/bids-tenders/

1.3 EXAMINATION OF BID DOCUMENTS

.1 Examine the Bid Documents and promptly notify the person designated to receive inquiries of
any perceived errors, omissions, conflicts or discrepancies in the Bid Documents.

1.4 SITE EXAMINATION

.1 Bidders shall visit the site and familiarize themselves with conditions affecting the Work
before submitting a bid.

.2 Any site visits outside of the pre-bid site meeting must be coordinated with the RDCK.
.3 Bidders visiting the Place of the Work shall provide their own personal protective equipment.

.4 Bidders visiting the Place of the Work shall be accompanied at all times by a representative of
the Owner.

.5 Refer to 00 31 00 - Available Project Information which identifies available information
pertaining to the Project.

CCDC Division 00 - Copyright April 2018


mailto:tenders@rdck.bc.ca
mailto:aevenson@rdck.bc.ca
https://www.rdck.ca/corporate/bids-tenders/

CCDC MASTER SPECIFICATION- DIVISION 00 002113
PRJ25030: ERICKSON WATER SYSTEM - RESIDENTIAL METER INSTALLS — PACKAGE 3 INSTRUCTIONS TO BIDDERS
PAGE 2

.6 By inference of the “Concealed or Unknown Conditions” GC in the General Conditions of the
Contract, Bidders shall include in their bid price for non-concealed and known conditions that
are either visible or can be reasonably inferred from a site examination at the Place of the
Work before bid submission.

1.5 PRE-BID MEETING [AND SITE VISIT]

.1 A pre-bid meeting and site visit has not been scheduled. One may be scheduled if there is
sufficient interest from Bidders requesting a pre-bid meeting. It remains the Bidder’s
responsibility to visit sufficient properties if they deem necessary to prepare their bid.

.2 All prime contractors and major subcontract Bidders and suppliers are invited to attend but
attendance is not mandatory.

.3 Issues arising from the pre-bid meeting and site visit will be addressed as required in an
addendum to the Bid Documents. No meeting minutes will be issued. Bidders may not rely
upon any information given verbally or otherwise at the pre-bid meeting and site visit and that
is not confirmed by addendum.

1.6 BID FORM SUPPLEMENTS
.1 Submit the following Bid Form Supplements together with the Bid Form:

1. Bid security as specified.
2. Section 00 43 36 — Bid Form Supplement - List of Subcontractors.
.2 The Owner may, after the bid closing time and before contract award, require any Bidder to

submit additional supplementary information about any aspect of the Bidder’s bid to verify
compliance with the Bid Documents.

1.7 BID SECURITY

.1 Submit with the bid a CCDC 220 form of bid bond in an amount of not less than 10% of the bid
price.

.2 The bid bond shall name the Regional District of Central Kootenay as the obligee and shall be
signed, sealed, and dated by both Bidder and surety.

.3 Upon request, bid bonds of unsuccessful Bidders will be returned after the successful Bidder
has entered into a contract with the Owner and provided the specified contract security, or
earlier at the Owner’s discretion.

.4 In lieu of a bid bond, Bidders may submit a certified cheque or bank draft in favour of the
Regional District of Central Kootenay and in an amount of not less than 10% of the bid price.

.5 Certified cheques and bank drafts will be returned to Bidders after the successful Bidder has

entered into a contract with the Owner and has provided the specified contract security, or
earlier at the Owner’s discretion.
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1.8

1.9

1.10

1.11

1.12

1.13

1.14

1.15

BIDDER DEFAULT AND FORFEITURE OF BID SECURITY

.1 If a Bidder whose bid is accepted by the Owner in writing, without conditions, and within the
acceptance period specified in the Bid Documents, refuses or fails within 15 calendar days
after the date of issuance of the written acceptance of the bid, to sign a formal agreement
with the Owner for the performance of the Work and to provide contract performance
security as specified in the Bid Documents, the Bidder will be liable to the Owner for the
difference in money between the Bidder’s bid price and the amount for which the Owner
legally contracts with another party to perform the Work, if the latter amount is in excess of
the former, up to the maximum amount of the bid security provided.

CONTRACT SECURITY
.1 Refer to Section 00 73 63 — Contract Security Requirements.
PREQUALIFIED SUBCONTRACTORS AND SUPPLIERS
.1 Not Applicable
BID DEPOSITORY
.1  Not Applicable.
TAXES

.1 Include in bid price all taxes and customs duties in effect at the time of the bid closing, except
for Value Added Taxes as defined in the CCDC standard form of contract.

CONTRACT TIME

.1 The Bidder, in submitting a bid, agrees to attain Substantial Performance of the Work by the
date specified in the Bid Form, which will become the Contract Time under the Contract.

SUBSTITUTIONS

.1 Where the Bid Documents specify particular Products by proprietary name, the Consultant will
consider Bidder requests for approval of substitutions during the bid period, provided such
requests are received, in writing, at least two weeks before the bid closing time and are in
accordance with the requirements specified in Section 01 25 00 — Substitution Procedures. If
the Consultant approves a substitution, the substitute Product will be named in an addendum.
Otherwise Bidders shall consider the request for approval of the substitution to be rejected.

ALTERNATIVES

.1 Not Applicable

CCDC Division 00 - Copyright April 2018



CCDC MASTER SPECIFICATION- DIVISION 00 002113
PRJ25030: ERICKSON WATER SYSTEM - RESIDENTIAL METER INSTALLS — PACKAGE 3 INSTRUCTIONS TO BIDDERS
PAGE 4

1.16 LIST OF SUBCONTRACTORS

.1 Complete and submit Section 00 43 36 — Bid Form Supplement — List of Subcontractors,
indicating those Subcontractors or Suppliers whose bids have been received by the Bidder,
which names the Bidder would be prepared to accept for the performance of the work
indicated.

.2 The purpose of this requirement is to protect the interests of subcontract bidders and the
integrity of the bidding process. Provided the List of Subcontractors has been properly
completed and submitted, the information will not be used in evaluating the Bids to
determine the lowest compliant bidder.

1.17 BID FORM SIGNING
.1 Complete the Bid Form as follows:

.1 Incorporated Company: Provide company name and name and signature of the duly
authorized signing representative(s). Insert under each signature the representative's
capacity to act on behalf of the company.

.2 Joint Venture: Each entity within the joint venture shall execute the Bid Form as specified.

.3 Partnership: Provide name of partnership and name and signature of duly authorized
representatives of the partnership.

.4 Sole Proprietorship: Provide name of sole proprietorship and name and signature of sole
proprietor in the presence of a witness who shall also sign.

1.18 BID SUBMISSION

.1 Complete Bid Form, in its entirety, on the form provided and submit together with the
required Bid Form Supplements, completed in their entirety, in an email to:

Email: Tenders@rdck.bc.ca AND aevenson@rdck.bc.ca

.2 Verbal, telephoned, fax, e-mail, or text message bids will not be accepted nor acknowledged.
1.19 BID MODIFICATION AND WITHDRAWAL

.1 Abid, including the Bid Form and Bid Form supplements, submitted in accordance with these
bidding requirements may be modified or withdrawn, provided the modification or
withdrawal request:

.1 isin the form of a fax transmittal received at the fax number specified in "Bid Call” article
before the bid closing time, or

.2 states the project title, name of the Bidder, the nature of the modification or withdrawal
request,

.3 andis signed by a duly authorized person.

CCDC Division 00 - Copyright April 2018


mailto:Tenders@rdck.bc.ca
mailto:aevenson@rdck.bc.ca

CCDC MASTER SPECIFICATION- DIVISION 00 002113
PRJ25030: ERICKSON WATER SYSTEM - RESIDENTIAL METER INSTALLS — PACKAGE 3 INSTRUCTIONS TO BIDDERS
PAGE 5

.2 If a bid is withdrawn, a new bid may be submitted in accordance with the specified
requirements, provided it is received before the bid closing time.

.3 When submitting a modification directing a change in a bid price, do not reveal the original
amount nor the revised amount:

.1 On stipulated price bids, state only the amount to be added to or deducted from the
original bid price.

.2 On unit price bids, state only the amount to be added to or deducted from each original
unit price or lump sum in the Schedule of Prices. The Owner will adjust extended amounts
and the total bid price as required by the modification.

.4 When submitting a second or more modifications related to a particular bid price, ensure that
there is no ambiguity as to the intended bid price. The written modification shall clearly
indicate whether:

.1 the bid price first submitted is being modified and any previous modifications are to be
disregarded, or

.2 arevised bid price derived from a previous modification is being modified.

.5 State all addendum numbers received, if different from what was indicated on originally
submitted Bid Form.

.6 The Owner will assume no responsibility or liability for modifications or withdrawals that are,
for any reason, delayed, illegible, unclear as to intent, ambiguous, contrary to these
instructions, or otherwise improperly received. The Owner may disregard improperly received
modifications or withdrawals.

1.20 BIDDING IRREGULARITIES

.1 Bids with Bid Forms or required Bid Form Supplements that are improperly prepared, signed
or submitted contrary to these Instructions to Bidders, or that contain added conditions or
other irregularities of any kind, may, at the Owner’s discretion, be rejected as non-compliant.

.2 The Owner may accept or waive a minor and inconsequential irregularity. The determination
of what is, or is not, a minor and inconsequential irregularity, the determination of whether or
not to accept or waive such an irregularity, and the final determination of whether the bid is
compliant, will be at the Owner’s sole discretion.

.3 The following irregularities relate to what are considered mandatory bidding requirements.
These will not be considered minor and inconsequential and will cause the bid to be rejected
as non-compliant:

.1 Bid or Bid Form Supplement is received after the specified bid closing time.

.2 Required Bid Form or Bid Form Supplement is missing.
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.3 Bid Form or Bid Form Supplement is not in the form provided or required.

.4 Bid bond is improperly completed or executed, if such improper completion or execution
may render the bid bond unenforceable.

.5 A bid price is illegible, ambiguous or unclear.

.6 One or more conditions are added to or submitted with the bid, the effect of which is a
material modification of the Bid Documents.

.7 Failure to indicate in the Bid Form the addendum number(s) of all addenda received.
.8 Bid Security is not provided at bid closing time, if required.

.9 Failure to comply with any other bidding requirement expressly characterized as mandatory
in elsewhere in the Bid Documents.

1.21 BID ACCEPTANCE PERIOD

.1 Bids shall remain open to acceptance by the Owner and shall be irrevocable until another
Bidder enters into a contract with the Owner for performance of the Work or until expiry of
the bid acceptance period stated in the Bid Form, whichever occurs first.

.2 After bid closing and before expiry of the bid acceptance period stated in the Bid Form, the
Owner may request all Bidders to agree to an extension of the originally specified bid
acceptance period. In such case the bid acceptance period will be extended subject to the
Bidder, whose bid the Owner wishes to accept, having agreed in writing to the extension.

1.22 BID ACCEPTANCE

.1 The lowest or any bid will not necessarily be accepted and the Owner may reject any and
all bids.

.2 The Contract will be established if and when the successful Bidder receives from the
Owner a written notification accepting the bid without any conditions. If the Owner’s
written notification accepting the bid contains, or is subject to, any conditions, the
Contract will be established if and when the Bidder accepts all such conditions in writing
or when the parties execute the agreement.

.3 If the lowest compliant bid exceeds the Owner’s budget, and the Owner is unwilling or
unable to award a contract at the bid price, the Owner may:

.1 negotiate, with the lowest compliant Bidder only, changes to the Bid Documents and a
reduced bid price acceptable to the Owner, or

.2 invite the three lowest compliant Bidders (only) to re-bid on modified Bid Documents
under a new bid call.
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1.23 INTERPRETATION AND MODIFICATION OF BID DOCUMENTS

l

If an inquiry requires an interpretation or modification of the Bid Documents, the response to
that inquiry will be issued in the form of a written Addendum only, to ensure that all Bidders
base their bids on the same information.

Replies to inquiries or interpretations or modifications of the Bid Documents made by e-mail,
verbally, or in any manner other than a written Addendum, will not form part of the Bid
Documents and will not be binding.

The deadline to submit project inquiries prior to the closing date will be five (5) business days
prior to closing.

1.24 ADDENDA

Addenda may be issued to modify the Bid Documents in response to Bidder inquiries or as
may be considered necessary.

All addenda issued during the bid period will become part of the Bid Documents.
No addenda will be issued later than 2 Working Days before the bid closing time.

Each Bidder shall ascertain before bid submission that it has received all addenda issued
during the bid period and shall indicate in the Bid Form the addendum number(s) of all
addenda received.

1.25 INQUIRIES

.1 Direct all inquiries in writing, via e-mail to:

AJ Evenson

Senior Project Manager

Regional District of Central Kootenay
Email: aevenson@rdck.bc.ca

Submit inquiries as early as possible in the bid period and not less than 5 Working Days before
the bid closing time. Inquiries received after this time may not receive a response.

END OF SECTION
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1.1 STATUS OF AVAILABLE PROJECT INFORMATION

.1 Auvailable Project information means information of any type and in any form that is expressly
identified as available project information in this Section.

.2 No available Project information forms part of the Contract Documents unless copied or
transcribed into Drawings or Specifications or is expressly listed in the agreement as a
Contract Document.

1.2 USE AND RELIANCE UPON AVAILABLE PROJECT INFORMATION

.1 Auvailable Project information is made available to Bidders to fulfill the Owner’s duty to
disclose all relevant Project information to Bidders.

.2 Bidders shall interpret and draw their own conclusions about available Project information,
including consideration of the time when it was created. Available project information may be
time sensitive. The Owner and Consultant assume no responsibility for such interpretations
and conclusions.

.3 Available Project information, or any part thereof, shall not be construed as contract
requirements unless also reflected in Drawings or Specifications, and in case of conflict the
Drawings or Specifications shall govern.

.4 Bidders, acting reasonably, may rely on available Project information in preparing their bids,
subject to any qualifications stated in such available Project information and unless expressly
stated otherwise in this Section.

1.3 AVAILABLE PROJECT INFORMATION

.1 Not Applicable.

END OF SECTION
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Project/Contract: ERICKSON WATER SYSTEM — RESIDENTIAL METER INSTALLS - PACKAGE 3

From (Bidder):

(business name)

(street address or postal box number)

(city/town, province, and postal code)

To (Owner): Regional District of Central Kootenay

202 Lakeside Drive, Nelson, BC V1L 6B9

We, the undersigned, having examined the Bid Documents for the above named project/contract,
including Addendum Number(s) , and having visited the Place of the Work, hereby offer to
perform the Work in accordance with the Bid Documents, for the unit prices, lump sums and
allowances, if any, set out in the Schedule of Prices. The unit prices are in Canadian dollars and exclude
Value Added Taxes. It is understood that:

the quantities indicated in the Schedule of Prices are estimated; actual quantities of work to be
performed may vary,

the unit prices and actual quantities, measured as specified in the Bid Documents, together with
the lump sums and allowances, if any, will form the basis for payment of the Contract Price,

the total amount of our bid is the estimated Contract Price, which is the sum of all unit price
extensions, including lump sums and allowances, if any,

the extensions of unit prices and addition of unit price extensions, including lump sums and
allowances, if any, will be checked by the Owner and if arithmetical errors are discovered, the
unit prices will be considered as representing our intentions, and the unit price extensions and
total amount of our bid will be corrected accordingly,

failure to state a required unit price or lump sum may render the bid non-compliant, however if
we fail to state a unit price for an item, but state an extended amount for that item, a unit price
determined by dividing the extended amount by the estimated quantity will be considered as
representing our intentions.

We, the undersigned, declare that:

vk wnN

we are qualified to perform the Work in accordance with the Bid Documents and our bid price
covers all of our obligations and things necessary for the performance of the Work,

we agree to attain Substantial Performance of the Work prior to October 31, 2026

we have arrived at this bid without collusion with any competitor,

all bid form supplements called for by the Bid Documents form an integral part of this bid, and
this bid is open to acceptance by the Owner for a period of 45 calendar days from the bid closing
time.

CCDC Division 00 - Copyright April 2018



CCDC MASTER SPECIFICATION- DIVISION 00 004113
PRJ25030: ERICKSON WATER SYSTEM - RESIDENTIAL METER INSTALLS — PACKAGE 3 BID FORM — UNIT PRICE
PAGE 2

Schedule A — Tender Price Bid
Amounts shown shall match breakdown shown in Schedules B and C.

Row Item Price

1 | Sub-total — Schedule B — Base Bid — Line B10 S

2 | 10% Contingency on Line 1 above S

3 | Sub-total — Schedule C — Provisional Items — Line C10 S

4 Total PRICE | S
(excluding GST sum of Row 1+2+3)

5 Goods and Services Tax | $
(GST 5%) on Row 4

6 TOTAL PRICE | S
(row 4+5)
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Schedule B — Base Bid

All indicated line items shall be used and shall correspond to the information provided in this document
Division 00 “Procurement & Contracting Requirements”, it’s Appendices and all Division 01 “General
Requirements”. Pricing for items in this schedule are exclusive of GST. Additional line items may be
added at the discretion of the Tenderer.

NOTE: The sum of line items in this Schedule B shall match exactly the sum of values in the Schedule A
Tender Form. In the event the sum values do not match, the value in Schedule A will be the basis of the
Tender Price.

Item Description Qty Unit Price Extended

Mobilization/Miscellaneous:

Including bonding, insurances, permits, fees,
warranty, and any other project related items
not identified below, etc.

Supply and install a 19mm (3%”) meter pit -
18" Dia. X 48” (1.22m) Pit Height. Includes all
parts, pipe, fittings, excavation, bedding,

2 backfill and compaction within 2m radius; 68 Each S
landscape restoration, dewatering, surplus
excavation disposal, testing the meter,
temporary patching, and traffic control.

Supply and install a 19mm (3%”) meter pit -
18" Dia. X 60” (1.524m)Pit Height. Includes
all parts, pipe, fittings, excavation, bedding,
3 backfill and compaction within 2m radius; 10 Each S
landscape restoration, dewatering, surplus
excavation disposal, testing the meter,
temporary patching, and traffic control.

Supply and install a 25mm (1”) meter pit -
18" Dia. X 48” (1.22m) Pit Height. Includes all
parts, pipe, fittings, excavation, bedding,

4 backfill and compaction within 2m radius; 8 Each S
landscape restoration, dewatering, surplus
excavation disposal, testing the meter,
temporary patching, and traffic control.

5 Pre-screen & locate water service. 86 Each S

B10 Schedule B Sub-total | $ S
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Force Account Rates

The Proponent proposes to use the following labour equipment and material and the given force
account rates to supply the Services covered by the Contract (list only the major pieces of equipment to
be used):

Labour Hourly Rate Equipment Hourly Rate
Arbourist Excavator

Labourer Skidsteer
Supervisor Mini-hoe

Notes: Rates include all operator wages, fuel, lubricants,
maintenance and insurance fees.

Materials Unit Unit Price
Item (where not otherwise listed) Mark-Up
Equipment
Materials
Labour
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Schedule C - Provisional Bid Items
Where prices indicated and shall include all additional general requirements, overhead and
and BC Provincial Sales Tax (PST) but exclusive of Goods and Service Tax (GST).

profit, duties

PRO ONA o): ARGED ON A AL QUA » » PPLY &
ALLATIO
Price tor Pro onal Ite ot subject to change due to Q ance
Item Description Qty Unit Price Extended
Concrete Restoration w/ Granular Base -,
sidewalk panel, etc. (Assume 1.8m x 1.8m
1 area). 10 EA
Asphalt Restoration w/Granular Base &
Subbase for residential (assume 50mm
2 compacted hot mix, single mobilization). 100 M2
Major Concrete/Asphalt Cut & Disposal
3 (assume 20m?2) 5 EA
Liquid Nitrogen Pipe Freeze for Services to
4 facilitate meter install. 5 EA
Excavation surcharge for service depths
greater than 1.52 m (include backfill, disposal,
5 shoring cages, etc). 5 EA
Excessive Debris/Rock Removal & Disposal
6 per site. 10 EA
Supply & Install new 19mm Curb Stop
complete with riser, top and all related parts
7 and fittings. 20 EA
Supply & Install new 25mm Curb Stop
complete with riser and top and all related
8 parts and fittings. 2 EA
c10 Schedule C Sub-total | $
Signatures
Signed and submitted by:
(business name) (signature of witness, if business is sole proprietorship)

(name and title of authorized signing representative) (name and title of authorized signing representative)

(signature of authorized signing representative) (signature of authorized signing representative)

(name of witness, if business is sole proprietorship)

Dated this day of , 2026.

END OF SECTION
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Project(s)/Contract: ERICKSON WATER SYSTEM - RESIDENTIAL METER INSTALLS — PACKAGE 3

From (Bidder):

(Bidder name)

We, the above named Bidder, have received bids from the Subcontractors or Suppliers named below for
the items of work requested, and are prepared to accept these names for the performance of these
items of work.

No Item of Work Name of Subcontractor or Supplier

END OF SECTION
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1.1 FORM OF CONTRACT

.1 The form of Contract, including the Agreement, Definitions, and General Conditions is CCDC 4
— 2023, Unit Price Contract, subject to the modifications specified in Section 00 73 00 —
Supplementary Conditions.

1.2 CONTRACT COPYRIGHT AND AVAILABILITY

.1 The CCDC form of Contract is a copyrighted document published by the Canadian Construction
Documents Committee. It is incorporated into these Bid Documents by reference. It is
available for purchase from any CCDC document outlet. Refer to ccdc.org.

1.3 CONTRACT PREPARATION FOR SIGNING
.1 The Owner will prepare two (2) copies of the form of Contract for signing by the Contractor
and the Owner after notice of award. Each copy will be comprised of the CCDC form of

Contract with a CCDC copyright seal affixed, with a completed Agreement form, and with
other Contract Documents referenced or appended.

END OF SECTION

CCDC Division 00 - Copyright April 2018


http://www.ccdc.org/

CCDC MASTER SPECIFICATION- DIVISION 00 007050

PRJ25030: ERICKSON WATER SYSTEM - RESIDENTIAL AMENDMENTS TO AGREEMENT
METER INSTALLS — PACKAGE 3 PAGE 1

1.1 INTENT

1. These amendments amend the Agreement forming part of CCDC 4 - 2023 - Unit Price Contract
as indicated below. Provisions not amended remain in full force and effect.

1.2 AMENDMENTS TO AGREEMENT

.1 Not Applicable

END OF SECTION
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1.1 INTENT

1. These amendments amend the Agreement and Definitions forming part of CCDC 4 - 2023 —
Unit Price Contract as indicated below. Provisions not amended remain in full force and effect.

1.2 AMENDMENTS TO DEFINITIONS

.1 Not Applicable

END OF SECTION
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1.1 INTENT

1. These Supplementary Conditions amend the General Conditions of CCDC 4 - 2023 — Unit Price
Contract as indicated below. Provisions not amended remain in full force and effect.

1.2 AMENDMENTS TO GENERAL CONDITIONS

Remove GC 11.1 INSURANCE and CCDC 41 CCDC INSURANCE REQUIREMENTS and replace entirely with
the following:

GC 11.1 - INSURANCE

Without restricting the generality of GC 13.1—INDEMNIFICATION, insurance and coverage will be
arranged and paid for as under-noted:

11.1.1 The Contractor must take out and maintain the insurance coverages detailed in the table and
sections 11.1.1.1 to 11.1.1.2 below and shall provide the Owner evidence of coverage upon
execution of this Contract in the following format:

(a) anICBC form APV 47; and

(b) the Owner’s Standard Certificate of Insurance form completed by the Contractor’s broker.

Subject to satisfactory proof of financial capability by the Contractor, the Owner may agree to
increase the deductible amounts.

COVERAGE TYPE AMOUNT AGGREGATE DEDUCTIBLE
MAXIMUM

Automobile Liability (third party) $5,000,000 N/A N/A
for vehicles used to complete the per occurrence
Work.
Comprehensive Commercial $5,000,000 N/A $5,000
General Liability per occurrence
Property Coverage Equivalent to the N/A N/A

replacement cost of all
owned, rented and/or
leased property, of every
description, to be used
in the construction of
the Work.

.1 The Contractor shall maintain Commercial General Liability coverage from the date of
commencement of the Work until one year from the date of Ready-for-Takeover with
Products and Completed Operations coverage extended for an additional year (2 years total).
To achieve the desired limit, umbrella or excess liability insurance may be used. Such
insurance will include but is not limited to the following:
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(a) Broad Form bodily injury, death, property damage, and personal injury coverage, on an
occurrence basis;

(b) Non-Owned Automobile Liability with a limit not less than $2,000,000 per occurrence
(including contractual non-owned automobile liability SEF 96);

(c) Blanket Contractual Liability endorsement;
(d) Cross Liability and/or Severability of Interests;

(e) A Waiver of Subrogation in favour of the Regional District of Central Kootenay;

(f) Name “the Regional District of Central Kootenay, its elected officials, officers,
employees, servants, and agents”, as an Additional Insured;

(h) Require the insurer to provide the RDCK with 30 days written notice of any material
change or cancellation;

(i) Products and Completed Operations;

(j). must be Primary and Non-Contributory to any other sources of insurance available to
the Contractor or the Owner.

.2 The Contractor shall provide and maintain Property coverage which shall cover, on a
replacement cost basis, all property, of every description, to be used in the construction of
the Work, against “All Risks” of physical loss or damage, including earthquake and flood,
while such property is being transported to the site, and thereafter throughout erection,
installation and testing. This insurance shall be maintained continuously from
commencement of the Work and kept in force until the Project has reached Ready-for-
Takeover of the Work. Such insurance will include but is not limited to the following:

(a) Installation Floater;
(b) A Waiver of Subrogation in favour of the Regional District of Central Kootenay.

11.1.2 The Contractor is solely responsible for determining what additional insurance coverage, if any,
is necessary or advisable for the protection of the Contractor or that is required by the
Contractor to fulfill its obligations under this Contract, with such additional insurance
maintained and provided at the sole expense of the Contractor and with the Contractor being
responsible for obtaining whatever additional insurance it deems necessary.

11.1.3 The Contractor shall pay the deductible amounts in the event of a claim which the above policies
are required to pay except where such amounts may be excluded by the terms of the Contract.

11.1.4 The Contractor shall ensure that all insurance required to be maintained by the Contractor
under this Agreement is underwritten by a responsible insurance company or companies
licensed to do business in the province of British Columbia.
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11.1.5 As may be applicable, the Contractor must cause all Subcontractors to comply with the

11.1.6

11.1.7

11.1.8

11.1.9

insurance requirements outlined in sections in clause 11.1.1.

The Owner may, at its discretion, notify the Contractor that the terms, amounts and types of
insurance required to be obtained by the Contractor hereunder be changed, the parties shall
address such change and record any agreement in a Change Order.

If the Contractor’s insurance policies expire prior to the coverage periods identified in section
11.1.1, the Contractor shall renew its insurance policies prior to the expiry date and provide the
Owner with an updated evidence of insurance in the format identified in sections 11.1.1 (a) and
(b), confirming such renewal to the Owner within 14 days of its current policy’s expiry.

In the event the Contractor shall fail to take out and maintain such insurance at all times during
the coverage periods identified in section 11.1.1, the Owner shall be entitled to take out and
maintain equivalent insurance at the cost of the Contractor and the Contractor will pay to the
Owner, on demand, the Owner’s cost of so doing.

The Owner will not be responsible for injury to the Contractor’s employees or for loss or damage
to the Contractor’s or to the Contractor’s employees’ machinery, equipment, tools or supplies
which may be temporarily used or stored in, on or about the project site during construction
and which may, from time to time, or at the termination of this Contract, be removed from the
project site. The Contractor hereby waives all rights of recourse against the Owner with regard
to damage to the Contractor’s property.

END OF SECTION
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1.1 PERFORMANCE BOND

1. Provide security for performance of the Contract in the form of a Performance Bond for 50%
of the Contract Price.

2. Bond shall be in accordance with the latest edition of the Canadian Construction Documents
Committee (CCDC) Standard Form of Performance Bond, CCDC 221.

3. Bond shall be issued by a duly licensed surety company authorized to transact the business of
suretyship in the province or territory of the Place of the Work.

4. Bond shall name the Regional District of Central Kootenay as the obligee and shall be signed,
sealed, and dated by both Contractor and surety company.

5. Submit bond to Owner within 15 days after contract award.

Alternatively, and subject to mutual agreement, the Owner may retain as contract security a
certified cheque, bank draft or irrevocable letter of credit provided as bid security.

1.2 LABOUR AND MATERIAL PAYMENT BOND

1. Provide security for payment of labour and material provided in the performance of the Work
in the form of a Labour and Material Payment Bond for 50% of the Contract Price.

2. Bond shall be in accordance with the latest edition of the Canadian Construction Documents
Committee (CCDC) Standard Form of Labour and Material Payment Bond, CCDC 222.

3. Bond shall be issued by a duly licensed surety company authorized to transact the business of
suretyship in the province or territory of the Place of the Work.

4. Bond shall name the Regional District of Central Kootenay as the obligee and shall be signed,
sealed, and dated by both Contractor and surety company.

5. Submit bond to the Owner within 15 days after contract award.

Alternatively, and subject to mutual agreement, the Owner may retain as contract security a
certified cheque, bank draft or irrevocable letter of credit provided as bid security.

1.3 CERTIFIED CHEQUE OR BANK DRAFT
1. The Contractor may provide, in lieu of the specified Performance Bond & Labour and
Materials Payment Bond, security for performance of the Contract in the form of a certified

cheque or bank draft for 10% of the Contract Price.

2. The certified cheque or bank draft shall be in favour of the Regional District of Central
Kootenay.
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3. The certified cheque or bank draft will be deposited and the monies will not be returned to
the Contractor, in whole or in part, until satisfactory performance of all of the Contactor's
obligations under the Contract.

4. Provided the Contractor has satisfactorily fulfilled all of its obligations under the Contract, the
Owner will return to the Contractor 75% of the monies provided as contract security without
interest, no later than 30 days after Substantial Performance of the Work. The remaining 25%
will be returned to the Contractor one year after Substantial Performance of the Work subject
to no deficiencies being identified at the One Year Warranty Inspection.

5. Submit certified cheque or bank draft to the Owner within 15 days after contract award.
1.4 IRREVOCABLE BANK LETTER OF CREDIT
1. The Contractor may provide, in lieu of the specified Performance Bond & Labour and
Materials Payment Bond or the specified certified cheque or bank draft, security for
performance of the Contract in the form of an irrevocable bank letter of credit for 10% of the
Contract Price.

2. The letter of credit shall be in favour of the Regional District of Central Kootenay.

3. The letter of credit shall have an expiry date no earlier than 24 months from the date of the
tender close.

4. The letter of credit will not be returned to the Contractor until satisfactory performance of all
of the Contactor's obligations under the Contract.

5. Provided the Contractor has satisfactorily fulfilled all of its obligations under the Contract, the
Owner will return the letter of credit to the Contractor one year after Substantial Performance
of the Work subject to no deficiencies being identified at the One Year Warranty Inspection.

6. Submit the letter of credit to the Owner within 15 days after contract award.

END OF SECTION
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1. RELATED SECTIONS

LoV dwWwN R

[
= O

Contract Time and Time Control
Project Co-ordination

Project Meetings
Construction Schedules
Submittal Procedures
Alterations Project Procedures
Work Site Safety

Regulatory Requirements
Quality Control

Contract Acceptance

Project Records Documents

Section 01 11 05
Section 013113
Section 013119
Section 01 32 16
Section 01 33 00
Section 01 35 16
Section 01 35 29
Section 01 41 00
Section 01 45 00
Section 01 77 20
Section 01 78 39

2. WORK OF THIS CONTRACT

| Work of this Contract comprises the following: At the approved locations, provide all labour,
materials and equipment required to install water meter pits, metering assemblies and, if
approved, any extra work required to facilitate the work. This includes:

.10
A1

Provide all administrative services outlined in related sections.

Provide lay-down areas for equipment and materials. Limited lay-down area may be
pre-arranged at the RDCK locations located on Wegner Road or Haskins Road if
necessary.

Transport owner-provided materials from owner sites if necessary.

Provide all reasonably expected fittings and materials required to complete the
installation (including but not limited to couplings, pipes and fittings required to raise
service level if applicable). Previously used fittings and materials shall not be
permitted; fittings and materials must be new.

Mobilize to work site at beginning of each day. All excavation equipment must be
washed prior to entering the Agricultural Land Reserve (ALR).

Supply all traffic control equipment, materials and labour required to safely mobilize
and work outside of the travelled portion of the highway.

Provide temporary barriers, fencing, signage, shoring necessary to protect the works
and public during performance of the Work. Maintain in good condition for the
duration of the Work and remove when no longer required.

Locate all utilities within excavation area including but not limited to: Storm service,
sanitary service, water service, gas, fibre optic and all 3rd party utilities. Complete and
document BC 1 Calls, third party utility locates, and all other safety and supporting
documents.

If applicable, remove existing fencing (assume deer fencing), signage, and minor
obstructions within excavation area.

Shut off water via service valve and restore service by end of day.

Inspect all existing water service(s) prior to meter and pit installation and notify the
RDCK if additional work is deemed necessary.
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.12 Limit excavation to a maximum 2m area around the proposed center of the meter pit

13

14

.15

.16

.17

.18

.19

.20

21
22

(where possible). Complete all excavation required within this area to prepare for
meter pit installation.
Expose service line(s), supply and install 6” of gravel as a base, ensure service line is
bedded in sand/gravel, install meter pit and all connections, compact all backfill with
jumping jack or similar based on available space, and supply and install suitable
surfacing to ensure meter pit is level with surrounding ground.
Maintain cleanliness of components. Swab disinfect all water service components
using chorine immediately prior to install.
If applicable, modify existing water service to raise/lower pipe height up to 1.2m to
align with pit inlet and outlet.
Supply, install and tie-in new water meter pit including DCVA, frame, 4” insulation
pad, transponder clip and locking lid which meets the following requirements or
approved equivalent:
i. 18" Dia. x 60" Mueller Tandem Thermo-Coil Mtr Pit w/DCVA Installed
ii. 18" Dia. x 48" Mueller Tandem Thermo-Coil Mtr Pit w/DCVA Installed
iii. 18" Dia. x 60" Mueller Tandem Mtr Pit w/1" Coil w/DCVA Installed
iv. 18" Dia. x 48" Mueller Tandem Mtr Pit w/1" Coil w/DCVA Installed
v. 2" Thick Insulation Pad for Mtr Pit (2 per pit for a total of 4” insulation)
vi. Extension Ring w/18" Opening (where required)
vii. Meter Pit Lid - Side Locking Composite
viii. Transponder U-Clip for Composite Lid
ix. All piping used for tie-ins to be municipal tubing (polyethylene) of appropriate
size.
x. All fittings to be brass and suitable for direct bury.
Complete all testing as necessary to verify material installation. Coordinate the RDCK
meter inspection, to be completed prior to backfilling the excavation.
Ensure that all before/after photos and documentation referenced in Section 01-78-
39B are completed prior to backfill and covering. Lack of documentation will result in
delays in payment to Contractor until documentation is received.
Restore all property to original condition including reinstallation of fencing, signage,
final grading, placing of surface material (gravel, original sod, etc.) or 2” new topsoil
and seed, if applicable. No topsoil may be removed or imported within the ALR. Make
good any damages to private property, driveway and roads, RDCK and MOTT
infrastructure caused by the contractor during the works to original condition at no
extra cost.
Dispose any surplus materials at a licensed facility that accepts the disposal material.
Approved native backfill material may be spread and graded on site.
Demobilize from site. No equipment, materials to be left on work site at end of day.
Provide 1 year warranty for workmanship performed and materials.

.2 The following services may be added to the contractor’s scope, pending prior approval by
the RDCK. The Contractor shall make no claim for compensation for work performed
without prior approval by the RDCK:

1

Cutting, removal and replacement of any hardscaping (i.e. concrete, asphalt).
Traffic control involving traffic changes to travelled-portion of the highway.
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3 Assessments/oversight by ISA certified Arborist when work is expected to encroach
within Tree Protection Zones (TPZ), or root pruning is required.

4 Removal of significant or “difficult” vegetation including fruit or ornamental trees,
significant shrubs, bushes.

.5 Supply and install or replacement of portions of water services.

Supply and install or replacement of curb stops.

7 Removal and replacement of “difficult” decorative/ornamental fencing.

o))

3 Municipal Address: Refer to Appendix A — Meter Locations
4 Legal Description: Refer to Appendix A — Meter Locations
.5 Physical Limits: Work of the Contract is not necessarily restricted to work within property
lines of site, but includes all Work required by Contract Documents, both within and outside
property lines.
3. CONTRACT TIME
N Refer to Section 01 11 05 — Contract Time and Time Control.
4. CONTRACTUAL ARRANGEMENT
i Work shall be performed under a CCDC 4 (2023) Unit Price Contract.

5. RELATED WORK BY RDCK

.1 The RDCK will perform the following work before commencement of the Work of this
Contract:

1 Calibration of water meters.
.2 The RDCK will perform the following work during the Work of this Contract:

N Providing the addresses, service sizes and necessary information to locate the water
service.

Supplying and installing water meters following installation of meter pits.

Notifying the occupant and/or the property owner of the meter installation.
Notifying occupants and/or property owners of water shutoff.
Isolation/re-pressurization of water main for curb stop installations and subsequent
localized Boil Water notifications to affected occupants, if necessary.

.6 Conducting visual inspection of the dual check valve assembly prior to backfill.

b wiN

.3 The RDCK will perform the following work after completion of the Work of this Contract:

i Install endpoint components.
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6. MATERIALS SUPPLIED BY RDCK

.1 The following Badger Record all Disc Series water meters shall be provided to the
Contractor, as required:

1 M35 (3/4”) POSITIVE DISPLACEMENT METERS
2 M55 (1") POSITIVE DISPLACEMENT METERS

2 RDCK supplier materials are stored at the following locations:

A 1390 Wenger Road, Arrow Creek, BC VOB 1G89.
2 3718 Haskins Rd, Creston, BC VOB 1G1.

7.  SERVICE CONNECTIONS
| As used in this Article, "Utility" means a public or private utility company, or a municipality.
.2 The following Utility service lines and sources shall be installed as part of this Contract.

i No new utility service lines are anticipated as part of this contract. If determined
necessary, such work may be approved by RDCK as extra work.

8. ROADS, CURBS, GUTTERS, AND SIDEWALKS

| Contractor shall be responsible for the following in connection with roads, curbs, gutters
and sidewalks occurring outside property lines:

i Making good of damage to existing roads, curbs, gutters and sidewalks caused by
Work of this Contract.

2 Contractor shall make arrangements with, pay costs and charges levied by and comply with
requirements of authorities having jurisdiction.

9. CONTRACTOR'S USE OF PREMISES
N Contractor shall have partial use of premises for performance of the Work.
2 Contractor shall limit his use of premises to the following areas:
i Contractor shall efficiently use premises, limiting disruption to landowner.
2 Contractor to define required staging and stockpile areas required.
10. OTHER OCCUPANCY

| Owner shall coordinate use of premises with the landowner.
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2 Landowner will permit access to those areas for performance of the Work.
11. RESPONSIBILITY FOR EXISTING PROPERTY

i Contractor shall assume responsibility for premises assigned to him for performance of the
Work.

2 Contractor shall assume responsibility for and shall make good damage to existing property
attributable to performance of Work of this Contract.

END OF SECTION
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1. RELATED SECTIONS
A Summary of Work:
2 Construction Schedules:

3 Contract Acceptance

2. DEFINITIONS

Section 01 11 00
Section 01 32 16
Section 01 77 20

i Critical Product: a product whose delivery time is critical to the completion of one or more

stages of the Work.

3. CONTRACT TIME

| Time and all time limits stated in the Contract Documents are of the essence of the
Contract. Contractor shall perform work expeditiously and with adequate forces to:

.1 attain completion of each stage of the Work within the time specified herein for

completion of each stage, and

.2 attain Interim Acceptance of the Work within the specified Contract Time.

2 Date of commencement of the Contract shall be the date of issuance of the Letter of

Acceptance.

3 Attain Final Acceptance of the Work as identified in Section 7 below.

4. CONTRACT URGENCY

| Contract Price shall include for all special measures necessary to ensure completion of each
stage of the Work by the dates or times established therefor and attainment of Interim
Acceptance of the Work within the specified Contract Time. Such special measures shall, if
required, include, but not necessarily be limited to, the following:

.1 Special measures to arrange for and ensure the availability of labour, products, and
construction machinery and equipment when and as required.

.2 Premium time, including overtime and double shifting.

5. TIME CONTROL SYSTEM

| Contractor shall provide and maintain a system of time control to identify, schedule and

monitor activities related to progress of the Work.

.2 Time control system shall be based on construction progress schedules specified in Section

0132 16.
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3 Incorporate contract stages, completion times, and milestones specified herein, including

times for completion of contract stages established by Contractor.

4 Times and dates for completion of contract stages shall, upon acceptance by the RDCK, form
the basis for the time control system.

6. PROGRESS ACCELERATION

i If, in the RDCK's opinion, the progress of the Work, or any stage or part thereof, is too slow
to ensure attainment of Interim Acceptance of the Work within the Contract Time, the
Contractor shall, upon written notification by the RDCK to do so, take such special measures
as are deemed necessary by the RDCK to accelerate progress to ensure attainment of
Interim Acceptance of the Work within the Contract Time.

2 Contractor shall not be entitled to any extra payment on account of having to take special
measures to accelerate progress.

7. CONTRACT STAGES, COMPLETION TIMES, AND MILESTONES

Stage Time for Completion Completion
Milestone

Contract Award May 2026 Acceptance by the RDCK

Substantial Completion October 31, 2026 Interim Acceptance of
the Work

Completion of all Deficiencies November 30, 2026 Final Acceptance of the
Work

Warranty 12 months from date of Total Completion of the

Interim Acceptance of the Work Work

END OF SECTION
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1. CONTINGENCY ALLOWANCE AMOUNT

i Include in the Contract Price a contingency allowance in the amount of 10% as described in
Section 00 41 13.

2. EXPENDITURE OF CONTINGENCY ALLOWANCE

i The RDCK anticipates using the contingency allowance to pay for some or all extra cost
changes in the Work.

2 Expenditures from the contingency allowance, if any, are authorized and valued as changes
in the Work, as specified in the General Conditions of Contract. The RDCK determines which
changes in the Work are paid for from the contingency allowance.

3. ADJUSTMENT OF CONTRACT PRICE

i Upon completion of the Work, the Contract Price is adjusted by credit change order to
provide for the difference, if any, between the total amount of authorized expenditures
from the contingency allowance and the original amount of the contingency allowance. The
Contractor is not entitled to all or any part of an unexpended balance of the contingency
allowance.

END OF SECTION
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1. GENERAL

11 SUMMARY

1.2

13

Nl The Work of this Section includes, but is not limited to the following:

N Substitution procedures
2 Submission requirements for proposed substitutions

3 Incorporation of specified Products
DEFINITION
A In this Section “substitution” means a Product, a manufacturer, or both, not originally

specified in Contract Documents by proprietary name but proposed for use by Contractor
in place of a Product, a manufacturer, or both, specified by proprietary name.

SUBSTITUTION PROCEDURES

i Contractor may propose a substitution wherever a Product or manufacturer is specified by
proprietary name(s), unless there is accompanying language indicating that substitutions
will not be considered.

2 Contractor may propose a substitution wherever a Product or manufacturer is specified by
proprietary name(s) and accompanied by language such as “or approved equivalent”, or
other similar words. Do not construe such language as an invitation to unilaterally provide
a substitution without Consultant’s prior acceptance in writing. Do not order or install any
substitution without a Supplemental Instruction or Change Order.

3 Provided a proposed substitution submission includes all of the information specified in
this Section under submission requirements for proposed substitutions, Consultant will
promptly review and accept or reject the proposed substitution.

A4 Consultant may accept a substitution if satisfied that:

.1 The proposed substitute Product is the same type as, is capable of performing the
same functions as, interfaces with adjacent work the same as, and meets or exceeds
the standard of quality, performance and, if applicable, appearance and
maintenance considerations, of the specified Product;

.2 The proposed substitute manufacturer has capabilities comparable to the specified
manufacturer, and;

.3 The substitution provides a benefit to Owner.
.5 If Contractor fails to order a specified Product or order a Product by a specified

manufacturer in adequate time to meet Contractor’s construction schedule, Consultant
will not consider that a valid reason to accept a substitution.
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.6 If Consultant accepts a substitution and subject to Owner’s agreement, the change in the

.10

Work will be documented in the form of either a Supplemental Instruction or Change
Order.

.1  The approval or rejection of a proposed substitution shall be at the discretion of the
Consultant whose decision shall be final. Regardless of the Consultant’s decision on
a proposed substitution, the Owner reserves the right to assess to the Contractor all
costs of the Consultant and the Owner related to their review of the proposed
substitution.

.2 The Contractor’s Tendered Price shall be based on the Products specified. No tender
shall be based on a presumed acceptance by the Consultant of a substitute Product.

If a substitution is accepted in the form of a Supplemental Instruction or Change Order,
Contractor shall not revert to an originally specified Product or manufacturer without
Consultant’s prior written acceptance.

The Contractor shall assume all responsibility for liabilities and additional costs that may
subsequently arise as a result of their proposed substitution being accepted by the
Consultant.

Any design or construction changes necessitated by the use of substituted Products shall
be at the expense of the Contractor. The Contractor shall be responsible for assuring the
proper fit and matching of all substituted Products to the surrounding pipe, equipment or
materials.

Owner is under no obligation to accept proposed substitute Products unless the
Contractor can provide evidence satisfactory to the Consultant that such proposed
substitute Product meets or exceeds the specified performance and other criteria.

14 SUBMISSION REQUIREMENTS FOR PROPOSED SUBSTITUTIONS

Include with each proposed substitution the following information:

| Identification of the substitution, including product name and manufacturer’s name,
address, telephone numbers, and web site.

2 Reason(s) for proposing the substitution.
3 A statement verifying that the substitution will not affect the Contract Price and
Contract Time or, if applicable, the amount and extent of a proposed increase or

decrease in Contract Price and Contract Time on account of the substitution.

.4 A statement verifying that the substitution will not affect the performance or
warranty of other parts of the Work.
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15

2.

3.

.10

A1

Manufacturer’s Product literature for the substitution, including material
descriptions, compliance with applicable codes and reference standards,
performance and test data, compatibility with contiguous materials and systems,
and environmental considerations.

Product samples as applicable.
A summarized comparison of the physical properties and performance
characteristics of the specified Product and the substitution, with any significant

variations clearly highlighted.

Availability of maintenance services and sources of replacement materials and parts
for the substitution, as applicable, including associated costs and time frames.

If applicable, estimated life cycle cost savings resulting from the substitution.
Details of other projects and applications where the substitution has been used.
Identification of any consequential changes in the Work to accommodate the
substitution and any consequential effects on the performance of the Work as a

whole. A later claim for an increase to the Contract Price or Contract Time for other
changes in the Work attributable to the substitution will not be considered.

INCORPORATION OF SPECIFIED PRODUCTS

Coordinate the installation of the selected Products into the Work:

Make any changes in the Work as may be required to accommodate the selected
Products.

Notify Consultant where a selected Product is inconsistent with the layouts and
configurations indicated on Drawings and Schedules.

Bear costs and waive claims for additional compensation for costs that are implicit
in the use of the selected Products.

PRODUCTS — NOT USED

EXECUTION — NOT USED

END OF SECTION
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1. RELATED SECTIONS
1 Project Meetings Schedules: Section 01 31 19
2 Submittal Procedures: Section 01 33 00
3 Quality Control: Section 11 45 00
A4 Contract Acceptance 01 77 20

2. GENERAL COORDINATION

i Coordinate all construction activities as required to ensure efficient and orderly
installation of each part of the Work.

2 Where installation of one part of the Work is dependent on installation of other
components, either before or after its own installation, schedule and coordinate
construction activities in the sequence required to obtain the best results.

3 Where availability of space is limited, coordinate installation of different components to
assure maximum accessibility for required maintenance, service and repair.

A4 Make adequate provisions to accommodate items scheduled for later installation under
separate contract or by the RDCK's own forces.

3. ADMINISTRATIVE PROCEDURES

i Coordinate scheduling and timing of required administrative procedures with other
construction activities to avoid conflicts and ensure orderly progress of the Work. Such
administrative activities shall include, but not be limited to, the following:

Preparation of schedules.

Installation and removal of temporary facilities.
Delivery and processing of submittals.

RDCK pre-construction notification.
Pre-construction meeting.

Site Review meeting.

Pre-backfill inspections by RDCK.

Progress meetings.

Force account work approvals.

Contract acceptance procedures.
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2 Provide 2 working days’ notice to RDCK ahead of commencing work at each location to
allow time for landowner notifications by RDCK and to plan water shut-downs. If work is
delayed, provide 2 working days’ notice ahead of rescheduled commencement.

3 Schedule work and coordinate with RDCK to ensure water service is restored by end of
each day.
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4 The Contractor shall ensure that installers are equipped and approved to complete all
necessary work during the first visit.

.5 The Proponent shall pre-inspect all site locations prior to mobilization and notify the RDCK
of necessary work anticipated to be outside the approved unit price scope. Support from
RDCK staff may be pre-arranged, subject to staff availability.

.6 Work beyond the approved unit price scope must be proposed to and approved by the
RDCK prior to execution. Where approval for extra work is required, the Contractor must
prepare and submit a proposed force account list as outlined in Section 01 33 00:
Submittal Procedures.

.7 The RDCK will review the request and either approve or deny the proposed extra work. If
RDCK determines the work is unnecessary or excessive, the RDCK reserves the right to
engage a third party to complete the additional work. In this event, the Contractor shall
complete the installation included within their scope, or, if unpracticable or beyond the
unit price scope, proceed as otherwise approved by the RDCK.

4. GENERAL INSTALLATION PROVISIONS

i Require the installer of each major component to inspect both the substrate and
conditions under which Work is to be performed. Do not proceed until unsatisfactory
conditions have been corrected in an acceptable manner.

2 All installations and material shall conform to the current edition of the MMCD Platinum
Edition, and provincial regulations. Comply with manufacturer's installation instructions
and recommendations, to the extent that those instructions and recommendations are
more explicit or stringent than requirements contained in Contract Documents.

3 Inspect Materials immediately upon delivery or collection and again prior to installation.
Reject damaged and defective items.

.4 Supervise construction activities to ensure that no part of the Work, completed or in
progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure
during the construction period.

.5 Make all necessary enquiries and employ all necessary services to determine the location
of any existing utilities. Ascertain the location of any services prior to excavation or cutting
of surfaces.

.6 Provide temporary construction facilities as necessary for performance of the Work.
Maintain in good condition for the duration of the Work, and remove when no longer

required.

.7 Abide by agreed communication plan when interacting with residents.
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.8 Where water main shut-off is performed, notify RDCK immediately when safe to restore

.10

11

12

5.

water service.

Upon request by the RDCK, the Proponent shall rectify, to the RDCK’s satisfaction, any
imperfections resulting from materials used or workmanship. The RDCK’s decision
regarding the nature, extent, and cause of the imperfections, and the necessity for
remediation shall be final.

The Proponent shall be responsible for identifying the need for, and seeking approval
from the RDCK to engage an ISA certified Arborist in a timely manner when work is
expected to encroach within Tree Protection Zones (TPZ). If a root greater than 50mm (2
inches) in diameter is encountered, the Proponent must immediately contact the RDCK's
Project Manager for assessment and further direction. If root pruning is required, it must
be carried out under the supervision of a certified arborist using sharp, appropriate tools,
such as bypass pruners (loppers) or a saw. Pruning cuts must be made at a 90-degree
angle to the root’s direction to minimize the exposed surface area and reduce
susceptibility to pathogens. All root encounters must be documented with photographs
and included in the Proponent’s record submissions.

Installations are to proceed in an orderly fashion, with no excavations left open overnight.
No more than 3 excavations can be open at any time to ensure that the RDCK can attend
each site and witness the Contractors installations and backfill procedures.

Construction is permitted between 8:00 a.m. and 4:30 p.m., Monday to Friday, to align
with local bylaws, and anticipated Ministry of Transportation and Transit requirements.
Contractors must schedule their work to ensure water service is restored and all work is
complete by the end of each shift. RDCK staff are available between 8:00am and 4:30pm.

CUTTING AND REMEDIAL WORK

Do the cutting and remedial work required to make the several parts of the Work come
together properly.

Coordinate the Work to ensure that this requirement is kept to a minimum.

Cutting and remedial work shall be performed by specialists familiar with Materials
affected and shall be performed in a manner to neither damage nor endanger the Work.

END OF SECTION
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1. RELATED SECTIONS
.1 Construction Schedules: Section 01 32 16.
2. PRE-CONSTRUCTION MEETING

.1 Schedule a pre-construction meeting within 15 Days after date of commencement of the
Contract and prior to commencement of activities at the Place of the Work.

.2 Purpose: to review personnel assignments, responsibilities, and administrative and
procedural requirements.

.3 Location: as agreed by all parties.
.4 Meeting Chaired By: the RDCK'’s representative.
.5 Attendees:
.1 Contractor's representatives: Contractor's project manager, Contractor's site
superintendent.
.2 RDCK's representatives: as determined by the RDCK.
.6 Agenda:
.1 Introduction of the RDCK's and Contractor's representatives.
.2 Review of significant contractual responsibilities and administrative and procedural
requirements.
.3 Other business.
3. SITE REVIEW MEETING

.1 Schedule a site review meeting prior to commencement of each meter pit install.

.2 Purpose: to review site conditions, discuss any necessary extra work, and confirm the force
account rate proposal.

.3 Location: at each Place of Work.
.4 Meeting Chaired By: the RDCK'’s representative.
.5 Attendees:
.1 Contractor's representatives: Contractor's project manager, Contractor's site

superintendent.
.2 RDCK's representatives: as determined by the RDCK.
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.6 Agenda:

.1 Identify and review existing site constraints beyond of unit price scope.

.2 Contractor to present proposed work plan and force account estimate for the maximum
expected extra work.

.3 Review and agree scope of extra work before proceeding.

.4 Other business.

4, CONSTRUCTION PROGRESS MEETINGS
.1 Schedule regular construction progress meetings during the course of the Work.

.2 Purpose: to monitor construction progress and to identify problems and action required for
their solution, to expedite the Work.

.3 Frequency: every 2 weeks, or as otherwise directed by the RDCK or requested by the
contractor.

.4 Location: as agreed by all parties.
.5 Attendees:

.1 Contractor's representatives: Contractor's project manager, Contractor's site
superintendent and when so requested by the RDCK, Subcontractors, suppliers and
other parties involved in the Work. Contractor's representatives shall be qualified and
authorized to act on behalf of the party each represents.

.2 RDCK's representatives: as determined by the RDCK.

.6 Meeting Chaired By: RDCK’s representative.

.7 Agenda:

Review and approval of minutes of previous meeting.
Contractor update on planned vs. actual and project progress.

Review of items of significance that could affect progress.
Other topics for discussion as appropriate to current status of the Work.

BwiNk

.8 Minutes: the RDCK will record minutes and distribute copies to all attendees within seven
Days after meeting.

5. WARRANTY MEETINGS

.1 Warranty meetings shall be held between Final Acceptance of the Work and Total
Completion of the Work.
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.2 Purpose: to bring to Contractor's attention Contract Deficiencies identified during warranty
period, determine action required for their correction, and monitor progress of Contract
Deficiency correction.

.3 Frequency: called by the RDCK on an as-needed basis.

.4 Location: as agreed to between the RDCK and Contractor.

.5 Attendees: same as construction progress meetings.

.6 Meeting Chaired By: RDCK’s representative.

.7 Agenda:

Review and approval of minutes of previous meeting.

Review of progress of Contract Deficiency correction.

Identification of problems impeding Contract Deficiency correction.

Review of outstanding Contract Deficiencies.
Other business.

Wi R

.8 Minutes: the RDCK will record minutes and distribute copies to all attendees within seven
Days after meeting.

END OF SECTION
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1. RELATED SECTIONS
.1 Contract Time: Section 01 11 05.
.2 Summary of the Work: Section 01 11 00.
2. CONSTRUCTION PROGRESS SCHEDULE

.1 Form of Schedule:

BwiN kR

Horizontal bar chart of sufficient size to clearly indicate all required information.
Divide time into months, weeks and days. Identify first work day of each week.
Allow space for revisions.

Or as otherwise agreed with RDCK.

.2 Content of Schedule:

1
2

List and provide a separate bar for each activity.
Indicate start and completion dates for each activity and for milestones specified in
Section 01 11 05.

.3 Progress Revisions:

BwiNR

Keep schedule on site and up-to-date for duration of Contract.
Indicate actual progress of work.

Indicate major changes in scope.

Revise projections of progress and completion as required.

.4 Submissions:

Nt

Within 15 Days after date of commencement of Contract, submit a copy of an initial
construction schedule for the RDCK's review and acceptance at the pre-construction
meeting.

Where changes to schedule are anticipated, revise and resubmit schedule at minimum 5
working days ahead of work commencing, or as otherwise required by the RDCK.

END OF SECTION
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1. RELATED SECTIONS
.1 Construction Schedules Section 0132 16
.2 Contract Acceptance Section 01 77 20
.3 Work Site Safety Section 01 35 29
.4 Project Records Documents Section 01 78 39
2. WORK SITE SAFETY

.1 Contractor to submit a copy of their Safety Plan to the RDCK within 15 days of Contract
Acceptance.

.2 Contractor to submit traffic control, traffic control plans (TMPs) as requested by RDCK.

.3 Before commencement of activities at the Place of the Work, obtain and submit to the RDCK
a certificate of an account with the Workers' Compensation Board, and a Notice of Project, if
required.

3. CASH FLOW FORECAST

.1 Before submission of first application for payment, submit to the RDCK for approval, a
forecast of approximate monthly progress payments for the duration of the Contract.

.2 Submit revised cash flow forecasts as required as the work progresses or when requested
by the RDCK.

4. FORCE ACCOUNT EXPENSES

.1 Submit to the RDCK Project Manager, for review, proposed force account expense list
outlining expected scope beyond that included in the unit pricing for each site.

.2 The request must be submitted in a timely manner to avoid delays, allowing up to 48 hours
for RDCK review, and with sufficient lead time to ensure the additional scope can be
coordinated. The Contractor shall not be entitled to claim compensation for delays
resulting from the late submission of force account requests.

.3 The request must include:
.1 Site Location.
.2 A description of the work required, plus supporting evidence as necessary.

.3 An estimate for the maximum extra work based on the agreed rate sheet.

.4 Submit updated force account expense lists after completion of each project.
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5. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES - GENERAL
.1 Submit to the RDCK, for review, shop drawings, product data and samples called for by the
Contract Documents and for such other items as the RDCK may reasonably request. Do not

proceed with work until related submission has been reviewed.

.2 The RDCK's review of submittals does not relieve Contractor from responsibility for errors
and omissions, nor deviations from requirements of the Contract Documents.

END OF SECTION
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1. INTENT

.1 Submit to the RDCK, for review, shop drawings, product data and samples called for by the
Contract Documents and for such other items as the RDCK may reasonably request.

.2 Until submittal is reviewed, do not proceed with work involving the relevant product.

2. RELATED SECTIONS
.1 Submittals Schedule: Section 01 32 16
3. SHOP DRAWINGS

.1 Shop drawings means technical data specially prepared for work of this Contract; including
drawings, diagrams, performance curves, data sheets, schedules, templates, patterns,
reports, calculations, instructions, measurements and similar information not in standard
printed form.

.2 Present shop drawings in a clear and thorough manner to appropriately illustrate the work.

.3 Identify field dimensions on drawings.

.4 ldentify shop drawings by appropriate references to sheet, detail, and schedule or room
numbers.

.5 Maximum drawing size: 860 mm x 1120 mm.

.6 Leave a clear space of 100 mm x 75 mm on each sheet of shop drawings for placement of
the RDCK's review stamp.

.7 Submit one set of mylars for each required shop drawing.

.8 Meet additional requirements that may be set forth in the Engineering Specifications
relative to Shop Drawings.

4, PRODUCT DATA
.1 Product data means standard printed information describing materials, products,
equipment and systems; not specially prepared for work of this Contract, other than the
designation of selections.
.2 Clearly mark product data to identify products.
.3 Manufacturer's standard schematic drawings, catalogue sheets, diagrams, schedules,

performance charts, illustrations and descriptive data will be accepted in lieu of shop
drawings provided that:



PROJECT ID: PRJ25030: ERICKSON WATER SYSTEM - RESIDENTIAL SECTION 01 33 23
METER INSTALLS — PACKAGE 3 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
PAGE 2

.1 information not applicable to work of this Contract is deleted, and

.2 standard information is supplemented with information specifically applicable to the
work of this Contract.

.4 Submit clear reproducible information as follows:
.1 One copy when product data is submitted as:

.1 Data sheets larger than 216 mm x 355 mm. Submit mylars.
.2 Unbound data sheets 216 mm x 355 mm or smaller. Submit printed or photocopied
sheets.

.2 Two copies when product data is submitted as follows:
.1 Information which cannot be duplicated using a photocopier with an automatic
document feeder, such as bound or multi-fold information.
.2 Information containing photographs or other information that does not reproduce

well on a commercial photocopier.

5. SAMPLES
.1 Samples means cuts or containers of materials or partial sections of manufactured or
fabricated components which are physically identical to products proposed for use and
which establish minimum standards by which the work will be judged.
.2 Label samples as to origin and intended use in the Work.
6. SUBMITTAL PREPARATION
.1 Review, date and sign, shop drawings, product data and samples, prior to submission.
.2 Determine and verify:
Field measurements.
Field construction criteria.

Catalogue numbers and similar data.
Conformance with Contract Documents.
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.5 Coordinate each submittal with requirements of work and Contract documents. Individual
drawings will not be reviewed until all related shop drawing and product data are available.

.6 Notify the RDCK and its Consultant, in writing, on the submittal and at the time of
submission, of deviations from requirements of Contract Documents.
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7. SUBMISSION REQUIREMENTS

.1 Make submittals sufficiently in advance of date that reviewed submittals will be required
and in such sequence as to cause no delay in the Work.

.2 Accompany submittals with transmittal letter, containing:

Date.

Project title and number.

Contractor's name and address.

Number of each shop drawing, product data and sample submitted.
Other pertinent data.
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.3 Submittals shall include:

.1 Date and revision dates.

Project title and number.

.3 Name of:

Contractor.

Subcontractor.

Supplier.

Manufacturer.

Name of detailer when details not prepared by Contractor, sub-contractor, or
supplier.

()
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.4 Contractor's stamp, initialled or signed, certifying review of submittal, verification of
field measurements, and compliance with Contract Documents.

.4 Make corrections or changes to rejected submittals and resubmit, as specified for initial
submission.

8. RESPONSIBILITY FOR ERRORS, OMISSIONS AND DEVIATIONS

.1 The RDCK and its Consultants review of submittals does not relieve the Contractor from
responsibility for errors and omissions, nor deviations from requirements of the Contract
Documents.

9. REPRODUCTION OF SUBMITTALS
.1 After final review, the RDCK will reproduce at its expense, the number of copies required,
and return reviewed reproducible documents. Contractor shall reproduce at his expense

the number of copies required for performance of the Work.

END OF SECTION
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1. INTENT

.1 These procedures apply to requirements for patching and making good around new and
existing work.

2. SITE VISIT

.1 Review existing site conditions before commencing construction. Investigate site, building
systems and other infrastructure affected by the Work.

.2 Confirm dimensions of applicable existing equipment with field measurements.

.3 Use visit to note required materials which may be difficult provide and notify the RDCK as
soon as possible.

3. SUBMITTALS
.1 Comply with requirements of Section 01 33 00.
4, STRUCTURAL ALTERATIONS

.1 Do not cut, cut into or alter any building structure, or infrastructure and partitions until
approved by the RDCK.

5. CUTTING, REMOVAL AND FITTING
.1 Make cuts with clean, true, smooth edges. Provide patches inconspicuous in final assembly.
.2 Carefully remove material being cut. Do not cut services discovered.
6. MATERIALS
.1 Where possible, reuse existing materials to patch existing products. Where existing
materials cannot be reused, obtain new products to patch, match or extend existing

products and meet or exceed quality of existing products.

.2 Quality of existing products shall serve as basis for requirements for appearance and
performance of materials used in the Work.

.3 Where matching materials are not available, the RDCK will consider similar product which
meets same performance requirements as existing.

.4 Obtain acceptance of the RDCK before installing any materials not matching existing.
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7. PATCHING, EXTENDING AND MAKING GOOD TO EXISTING WORK

.1 Patch, extend and make good existing work using skilled workers able to match existing
quality.

.2 Restore existing work damaged during construction to a condition matching existing
finishes.

8. TRANSITIONS

.1 Make transitions as smooth as reasonably practicable where new work abuts or finishes
flush with existing work.

.2 Match existing adjacent work in texture and appearance, providing transition invisible to the
eye from distance of 2 meters.

9. EXISTING SERVICES

.1 Establish location and extent of services in area of work. Maintain records available for
inspection by the RDCK.

.2 If the water service piping is crimped by the Proponent, the Proponent shall be responsible
for repairing the pipe to its original condition. If the piping is found to be crimped prior to

the meter install, the Proponent shall photo document the pipe and notify the RDCK for
further instructions.

.3 The Proponent shall be responsible to provide repair services within twenty-four (24) hours
of being contacted. If the Proponent damages or breaks a utility service, the Proponent shall
be responsible for:

.1 Notifying the RDCK.
.2 Repairing the service at their own expense.

10. ALTERATIONS TO MECHANICAL AND ELECTRICAL SERVICES
.1 No alterations to mechanical and electrical services are anticipated as part of this contract.

END OF SECTION
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1. WORK SITE SAFETY - THIS CONTRACTOR IS "PRIME CONTRACTOR"

.1 The Contractor shall, for the purposes of the Occupational Health and Safety Act (British
Columbia), and for the duration of the Work of this Contract:

.1 If applicable, be the "prime contractor" for the "work site" and sign the RDCK Prime
Contractor Agreement, and

.2 do everything that is reasonably practicable to establish and maintain a system or
process that will ensure compliance with the Act and its regulations, as required to
ensure the health and safety of all persons at the "work site".

.2 The Contractor shall direct all Subcontractors, Sub-subcontractors, Other Contractors,
employers, workers and any other persons at the "work site" on safety related matters, to
the extent required to fulfil its "prime contractor" responsibilities pursuant to the Act,

regardless of:

.1 whether or not any contractual relationship exists between the Contractor and any of
these entities, and

.2 whether or not such entities have been specifically identified in this Contract.

.3 The RDCK anticipates that Other Contractors will be engaged in work near the "work site"
concurrently with the Work of this Contract. These may include, but are not necessarily
limited to, contractors performing work under the following other contracts:

.1 Not applicable

2. SAFETY PLAN

.1 The Contractor shall maintain a valid safety plan for the duration of the Work of this
Contract.

3. SUBMITTALS
.1 Comply with requirements of Section 01 33 00.
4, SAFETY REQUIREMENTS
.1 All safety-related incidents must be reported to the RDCK within 24 hours of occurrence.

END OF SECTION
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1. DEFINITIONS

.1 Regulatory requirements means laws, by-laws, ordinances, rules, regulations, codes, orders
of authorities having jurisdiction, and other legally enforceable requirements applicable to
the Work and which are or become in force during the performance of the Work.

2. GENERAL
.1 Comply with regulatory requirements.

.2 Except as otherwise specified, apply for, obtain, and pay all fees associated with, permits,
licenses, certificates, and approvals required by regulatory requirements and the Contract
Documents, based on:

.1 regulatory requirements and fees in force on date of tender submission, and

.2 any change in regulatory requirements or fees scheduled to become effective after date
of tender submission and of which public notice has been given prior to date of tender
submission.

.3 The RDCK will obtain statutory right of ways which may be required for performance of the
work.

.4 Contractor shall give all notices required by regulatory requirements.
3. CONTRACT DOCUMENTS

.1 Contractor shall not be responsible for verifying that Contract Documents comply with
regulatory requirements. If Contract Documents are at variance therewith, or changes which
require modification to Contract Documents are made to regulatory requirements, by
authorities having jurisdiction, subsequent to date of tender closing, Contractor shall notify
The RDCK in writing, requesting direction, immediately such variance or change becomes
known to him. The RDCK may make changes required to Contract Documents, and any
resulting change in Contract Price or Contract Time will be made in accordance with the
General Conditions of Contract.

.2 If Contractor fails to notify the RDCK in writing and obtain the RDCK's direction and performs
work knowing it to be contrary to regulatory requirements, Contractor shall be responsible
for and shall correct violations thereof and shall bear costs, expenses and damages
attributable to his failure to comply with provisions of such regulatory requirements.

4, PERMITS

.1 Interior Health Waterworks Construction Permit:

.1 Not applicable
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.2 Provincial Public Highway Permit, Ministry of Transportation and Transit (MOTT):

.1 The RDCK will apply for, obtain, and pay for a Provincial Public Highway Permit, if
necessary. The Contractor shall understand and comply with permit requirements.
These are expected to include:

.1 Only rubber-tired equipment may be used on pavement and on shoulders of paved
highways. Machines with steel tracks or flat steel pads must use swamp pads or
rubber tires to protect the road surface. When heavy rubber-tired equipment is
turning on the paved surface, care must be taken to prevent scarring.

.2 All work on Highway right-of-way shall be during regular hours of operation,
Monday to Friday, 8:00 - 4:30, except statutory holidays. No work shall occur during
hours of darkness or during periods of inclement weather.

.2 The Contractor shall submit construction schedules to the RDCK no less than five
working days prior to the proposed commencement of work, for submission to MOTT. In
the event that MOTT does not approve the proposed start date, the Contractor shall
revise and reschedule the work accordingly, at no additional cost to the RDCK.

.3 Archaeology Permits

.1 If artifacts are found during excavation, work must be stopped immediately and notified
to the RDCK. The RDCK will provide Chance Find Procedures to the Proponent.

.2 Requirements for archaeological permits or site archaeologist will be the responsibility
of the RDCK.

END OF SECTION
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1. TESTING BY CONTRACTOR

1. Contractor shall inspect the metering equipment before and after install for any signs of
defects or damage. Contractor shall report any defects or damage to the RDCK within 24
hours.

2. Clean pipes, fittings, valves of debris and water before installation.

3. Swab disinfect all pipes, fittings, valves using chlorine immediately prior to install.

4. Contractor shall open all valves to ensure the meter register functions properly, and to test
the meter installation for leaks. Contractor shall call for RDCK inspection to verify proper

install prior to backfill. Repair or replace and defective work immediately before backfill.

5. Contractor shall furnish to the RDCK, upon request, records of quality control activities
performed by Contractor.

2. TESTING BY RDCK

.1 The RDCK reserves the right to employ services of independent testing agencies to establish
if work complies with Contract Documents. The RDCK will appoint and pay for services of
such testing agency.

.2 Where tests or inspections, by the RDCK appointed testing agency, indicate work is not in
accordance with the Contract Documents, additional tests or inspections, as the RDCK may

require, to verify acceptability of corrected work, shall be paid for by Contractor.

END OF SECTION
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1. CONTRACT ACCEPTANCE PROCEDURES

.1 Prior to requesting the RDCK's inspection for Substantial Completion, the Contractor shall do
the following:

.1 Ensure that the Work is ready for use for the purpose intended.

.2 Review Contract Documents and inspect Work to confirm that prerequisites to
Substantial Completion of the Work have been fulfilled and that the Work is ready for
inspection for Substantial Completion.

.2 Submit written request to the RDCK for inspection for Substantial Completion of the Work,
certifying that prerequisites have been fulfilled and specifying known exceptions in the form
of a list of items to be completed, corrected or submitted.

.3 Results of the RDCK's inspection for Substantial Completion will form initial Contract
Deficiency list.

.4 Following inspection, the RDCK or its Representative will:

.1 issue a Letter of Substantial Completion stating effective date of Substantial Completion
of the Work, with a copy of the Contract Deficiency list attached thereto, or

.2 advise the Contractor that prerequisites to Substantial Completion are not fulfilled and
repeat inspection for Substantial Completion as necessary.

.5 Upon issuance of Letter of Substantial Completion, the RDCK will assume responsibility for
care, custody and control of the Work, including responsibility for:

Facility operation, including all systems and equipment.
Maintenance.

Security.

Property insurance.

Utility costs.
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.6 Prior to requesting the RDCK's inspection for Final Acceptance, Contractor shall do the
following:

.1 Ensure that the entire Work, except those items arising from the warranty provisions of
the Contract Documents, has been performed to the requirements of the Contract
Documents.

.2 Review Contract Documents and inspect Work to confirm that prerequisites for Final
Acceptance of Work have been met and that Work is ready for inspection for Final
Acceptance.
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.7 Submit written request to the RDCK for inspection for Final Acceptance of Work, including

copy of the RDCK's most recent Contract Deficiency list, and certifying that each Contract
Deficiency has been corrected or otherwise resolved in a manner agreed to between the
RDCK and Contractor. List known exceptions, if any, in request.

.8 Following inspection, the RDCK will:
.1 issue a Letter of Final Acceptance, stating effective date of Final Acceptance of Work, or
.2 advise Contractor of Contract Deficiencies which must be corrected prior to issuance of
Letter of Final Acceptance.
2. FINAL CLEANING
.1 Perform final cleaning prior to request for inspection for Substantial Completion of the
Work.
.2 Use experienced workers or professional cleaners for final cleaning.
.3 Remove grease, paint spots, dirt, dust, stains, labels, fingerprints and other foreign matter
from surfaces.
.4 Repair, patch and touch-up marred surfaces to match adjacent finishes.
.5 Replace cracked and broken glass.
.6 Ensure that cleaning agents and methods do not remove finishes and permanent protective
coatings on surfaces being cleaned.
.7 If required, broom clean or remove snow and ice from all mechanical room areas designed
for pedestrian or traffic.
.8 Remove waste, surplus materials and temporary facilities from the site.
.9 Leave all surfaces in clean and unsoiled condition.
3. PROJECT RECORD DOCUMENTS

Maintain project record drawings separate from construction drawings and record
deviations from Contract Documents caused by site conditions and changes ordered by
RDCK. Mark changes in red coloured ink.

Record the following:
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.1 Location of internal utilities and appurtenances concealed in construction, referenced to
visible and accessible features of structure.

.2 Field changes of dimensions and detail.
.3 Changes made by change and field order.
.4 Depths of various elements of foundation in relation to datum established by RDCK.

.5 Horizontal and vertical location of underground utilities and appurtenances referenced
to permanent surface improvements.

.4 Submit project record drawings to RDCK before or with request for inspection for
Substantial Completion.

.5 Provide additional record drawing requirements as set forth in the Engineering
specifications.

4. OPERATION AND MAINTENANCE DATA

.1 Provide RDCK with 2 copies of operation and maintenance data, as called for in the Contract
Documents, made up as follows:

.1 Bind data in vinyl hard cover, variable capacity, expanding binder with full metal hinge
and slide lock mechanism for 215 x 280 mm size paper.

.2 Enclose title sheet, labelled "Operating and Maintenance Data Manual", project name,
date and list of contents.

.3 Organize contents into applicable sections of work to parallel project specifications
section break-down. Identify each section with tabs of laminated mylar plastic.

.2 Include the following information plus data specified.
.1 Maintenance instructions for finished surfaces and materials.
.2 Copy of hardware and paint schedules.
.3 Names, addresses and phone numbers of subcontractors and suppliers.
.4 Guarantees, warranties and bonds indicating:
.1 Name and address of project.
Warranty/Guarantee/Bond commencement date and duration.
.3 Clear indication of what is being guaranteed and what remedial action will be taken

under guarantee.
.4 Signature and seal of Contractor.

[}
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.5 Additional material/equipment used in project listed under various sections showing
name of manufacturer and source of supply.

.3 Neatly type lists and notes. Use clear drawings, diagrams or manufacturers' literature.

.4 Include one complete set of reviewed shop drawings (bound separately) indicating
corrections and changes made during fabrication and installation.

.5 Submit operation and maintenance manuals before or with request for inspection for
Substantial Completion.

.6 Provide additional operations and maintenance manual requires as set forth in the
Engineering Specifications.

5. SPARE PARTS AND MAINTENANCE MATERIALS

.1 Deliver specified spare parts and maintenance materials before request for inspection for
Interim Acceptance.

.2 Use unbroken cartons, or if not supplied in cartons, they shall be securely packaged. Clearly
mark as to content.

.3 If applicable, identify colour, room number or area where materials are used.

END OF SECTION
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1. SUMMARY OF PROCESS

.1 A Contract acceptance process shall be used to facilitate the RDCK's acceptance of the Work.
The process can be summarized as follows:

.1 Substantial Performance of the Work:
.1 Fulfilment of prerequisites to Substantial Performance.
.2 Inspection for Substantial Performance.
.3 Issuance of Letter of Substantial Performance.
.2 Total Performance of the Work:
.1 Fulfilment of prerequisites to Total Performance.
.2 Inspection for Total Performance.
.3 Issuance of Letter of Total Performance.
.3 Total Completion of the Work:
.1 Fulfilment of prerequisites to Total Completion.

.2 Inspection for Total Completion.
.3 Issuance of Letter of Total Completion.

2. RELATED SECTIONS
.1 Regulatory Requirements: Section 01 41 00.
.2 Project Record Documents: Section 01 78 39.
3. PREREQUISITES TO SUBSTANTIAL PERFORMANCE

.1 Prior to requesting the RDCK's inspection for Substantial Performance, Contractor shall do
the following, not necessarily in order listed:

.1 Submit project record documents as specified in Section 01 78 39.
.2 Submit guarantees, warranties and bonds indicating:

.1 Name and address of project.

.2 Warranty/Guarantee/Bond commencement date and duration.

.3 Clear indication of what is being guaranteed and what remedial action will be taken
under guarantee.

.4 Signature and seal of Contractor.

.5 Ensure that all Contract Deficiencies which may affect operation of systems have
been corrected.

.6 Ensure that the Work is complete and ready for use for the purpose intended.
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.7 Review Contract Documents and inspect Work to confirm that prerequisites to
Substantial Performance of Work have been fulfilled and that Work is ready for
inspection for Substantial Performance.

4. INSPECTION FOR SUBSTANTIAL PERFORMANCE

.1 Submit a written request to the RDCK and the Consultant for inspection for Substantial
Performance of the Work, certifying that prerequisites specified in Article 3 above have
been fulfilled and specifying known exceptions in the form of a list of items to be completed,
corrected or submitted.

.2 The RDCK and Consultant will within a reasonable time after receipt of Contractor's request:

.1 proceed with inspection, or
.2 advise Contractor that prerequisites are not adequately fulfilled.

.3 Results of the Consultant’s inspection for Substantial Performance will form initial Contract
Deficiency list.

5. SUBSTANTIAL PERFORMANCE OF THE WORK
.1 Following inspection, the Consultant will:

.1 issue a Letter of Substantial Performance stating effective date of Substantial
Performance of the Work, with a copy of the Contract Deficiency list attached thereto,
or

.2 advise Contractor that prerequisites to Substantial Performance are not fulfilled and
repeat inspection for Substantial Performance as necessary.

6. PREREQUISITES TO TOTAL PERFORMANCE

.1 Prior to requesting the Consultant’s inspection for Total Performance, Contractor shall do
the following:

.1 Ensure that the entire Work, including the correction of all Contract Deficiencies, except
those items arising from the warranty provisions of the Contract Documents, has been
performed to the requirements of the Contract Documents.

.2 Review Contract Documents and inspect Work to confirm that prerequisites for Total
Completion of Work have been met and that Work is ready for inspection for Total
Performance.

7. INSPECTION FOR TOTAL PERFORMANCE

.1 Submit a written request to the Consultant for inspection for Total Performance of the
Work, including copy of the Consultant’s most recent Contract Deficiency list, and certifying
that each Contract Deficiency has been corrected or otherwise resolved in a manner agreed
to between the Consultant and Contractor. List known exceptions, if any, in request.
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.2 The Consultant will within a reasonable time after receipt of Contractor's request:

.1 proceed with inspection, or
.2 advise Contractor that prerequisites are not adequately fulfilled.

8. TOTAL PERFORMANCE OF THE WORK
.1 Following inspection, the Consultant will:

.1 issue a Letter of Total Performance, stating effective date of Total Performance of Work,
or

.2 advise Contractor of Contract Deficiencies which must be corrected prior to issuance of
Letter of Total Performance.

9. PREREQUISITES TO WARRANTY COMPLETION

.1 The prerequisites to Warranty Completion of the Work are:

.1 Total Performance of the Work.
Expiry of one year warranty period, excluding extended warranties, if any.

.3 ltems arising from the one year warranty period required by the Contract Documents
shall have been corrected by the Contractor.

()

10. INSPECTION FOR WARRANTY COMPLETION

.1 Just prior to end of one year warranty period, the RDCK will conduct an inspection for
Warranty Completion.

11. WARRANTY COMPLETION OF THE WORK

.1 Following inspection, the RDCK will:

.1 If applicable, provide a list of deficiencies required by the Contract Documents requiring
correction by the Contractor.

END OF SECTION
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1. INTENT

i Contractor shall obtain all specified operation and maintenance data. Using this data, the

Contractor shall prepare and submit operation and maintenance manuals as specified.
2. DESCRIPTION OF TYPES OF OPERATION AND MAINTENANCE DATA

i Contractor Designed System Data: includes the following for systems designed by

Contractor:

A System Design Criteria

2 System and Controls Descriptions
3 System and Controls Schematics
A4 Operating Instructions

2 Installation Instructions: manufacturer's printed instructions describing manufacturer's
recommended installation procedures.

3 Operating Instructions: manufacturer's printed instructions describing proper operation.

A4 Equipment Identification: name plate information for each piece of equipment, on forms
approved by the RDCK.

.5 Maintenance Instructions: manufacturer's printed instructions describing manufacturer's
recommended maintenance.

.6 Spare Parts Lists: parts lists and manufacturer's recommended spare parts.

7 Suppliers and Contractors List: list of contractors and suppliers who supplied and installed
equipment, systems, materials or finishes, organized by Division and system. Includes
company name, address, and telephone number.

.8 Tag Directories: directory identifying tag number and equipment description and location.

9 Drawings List: list of contract drawings.

.10 Shop Drawings: final reviewed shop drawings.

.11  Product Data: manufacturer's product data for equipment, systems, materials and
finishes.

.12 Certifications: includes the following:

| Copies of inspection reports prepared by authorities having jurisdiction.
2 Certified copies of test reports prepared by independent testing agencies.
3 Any other certificates required by the Contract Documents.
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.13 Warranties and Bonds: RDCK's copy of manufacturer's warranties, maintenance bonds
and service contracts.

.14 Reports: includes the following:
N Reports documenting the performance of tests required by the Contract Documents
and the results of those tests.

2 Documentation of other material, equipment or system related information
required by the Contract Documents.

.15 Provide any additional information as set forth in the Engineering Specifications.
3. SUBMISSION OF DATA FOR RDCK PREPARED OPERATION AND MAINTENANCE MANUALS
i Not Applicable
4. CONTRACTOR PREPARED OPERATION AND MAINTENANCE MANUAL(S)
| General Organization:
A Include the following in each volume:
.1 Title page.
.2 Table of contents. Identify volume number where listed information is located.

.3 Ten percent free space for additional data.

2 Present textual information, schematics and data on 21.5 X 28 cm, 75 g/m2, white
bond paper.

.2 Manual Contents Organization:

1 For each major equipment, system, materials or finishes area, organize operation
and maintenance data as follows:

.1 Operation Division: include the following, as applicable:

System Design Criteria.

System and Controls Descriptions.
System and Controls Schematics.
Operating Instructions.

BwiN R

.2 Maintenance Division: include the following, as applicable:

Maintenance Tasks and Schedules.
Spare Parts.

Suppliers and Contractors.

Tags and Directories.

BwiNpPR
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.3 Contract Document Division: include the following, as applicable:

Drawings List.

Shop Drawings and Product Data.
Certifications.

Warranties and Bonds.
Maintenance Brochures.
Reports.

oud NPk

3 Document Binding Methods:
! Standard 21.5 X 28 cm sheets: punch sheets to fit binder.

2 Sheets up to 28 X 41.5 cm: punched and neatly folded to allow use without
removing from binder.

3 Drawings larger than 28 X 41.5 cm: insert drawings in sturdy vinyl envelopes with
reinforced binding holes, open on one side and overall folded size not exceeding
21.5X 28 cm. Do not punch holes in drawings.

4 Binders:

i Commercial quality, fabric coated, hard covers attached to spine with metal piano
hinges, three post, designed to accommodate 21.5 X 28 cm paper. Maximum 100
mm thick.

2 Silk-screen project title and identification, in white, on front cover and spine of
binder.

.5 Divider Tabs:

N Heavy weight coloured paper, mylar laminated with tab number and title printed on
tab as follows:

.1 Main Divisions: White tabs, labelled with division name, two bank tab length.

.2 Sections of a Main Division: tabs of same colour as Binder fabric for Mechanical,
Electrical or Architectural sections of a Main Division, labelled with section
name, four bank tab length.

.3 Subsections: tabs of same colour as Binder fabric for Mechanical, Electrical or
Architectural subsections, printed label, eight bank tab length.
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5. SUBMISSION OF OPERATION AND MAINTENANCE MANUAL(S)

i Submit four copies of completed Contractor prepared operation and maintenance
manual(s) prior to Interim Acceptance of the Work.

2 Submit 1 digital copy on a USB flash drive to the RDCK
3 Submit 1 digital copy to the Owner’s Representative.

END OF SECTION
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1. RELATED SECTIONS
.5 Submittal Procedures Section 01 33 00
.6 Contract Acceptance Procedures Section 01 77 20
2. DESIGNATION OF PROJECT RECORD DOCUMENTS

.1 Request from the RDCK at commencement of the Work the following documents to be
designated and retained as project record documents:

i

Link to RDCK Meter/MIU/Endpoint Install Record Jotform

3. RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS

.1 Record metering install information using RDCK Jotform:

oL d iR

.8

Date of install.

Service address.

New DCVA information including serial number.

New meter information including make, model, type, size, serial number, reading.
Notes on any leaks and damage identified.

Description of meter pit location including coordinates, dimensions to significant
features including, but not limited to, public roads, driveways, significant trees,
powerpoles, fences, structures, existing utilities.

Provide sufficient progress photos throughout install process to accurately convey the
work that was done at each site or that is required. The photographs shall be of type and
clarity suitable to the RDCK to enable viewers to fully comprehend installation details.
At minimum include:

.1 “Before” picture showing the surrounding area around the proposed meter pit
install site prior to the performance of the work.

.2 “After” picture showing the installed meter and surrounding area and the work

performed.

Picture of the new meter serial number and reading.

.4 Sufficient progress photos throughout install process, to illustrate each phase of
construction or detail of interest for record purposes.

w

Other information as deemed necessary by the RDCK to accurately record construction
details.

.2 When proceeding with an approved change in the Work, keep accurate force account
records of daily time sheets for labour and Construction Equipment, and invoices for
Product and Construction Equipment costs.
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4. SUBMISSION OF PROJECT RECORD DOCUMENTS

.1 Submit metering install information using RDCK Jotform within 48 hours of each meter
install.

.2 Submit force account records within 48 hours of each install.

.3 Submit balance of completed project record documents before or with application for
Interim Acceptance of the Work.

END OF SECTION
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Folio
786.02556.075
786.03764.100
786.02570.000
786.05599.000
786.02562.000
786.05591.000
786.02578.000
786.05600.100
786.02652.000
786.02486.010
786.03762.000
786.03771.000
786.03752.000
786.03773.000
786.02657.000
786.02577.000
786.02653.000
786.03760.000
786.05595.100
786.05595.200
786.02571.000
786.02506.000
786.05598.000
786.03781.170
786.02567.000
786.02656.000
786.02572.000
786.03751.000
786.02496.000
786.03774.000
786.03775.000
786.03777.000
786.05594.000
786.05593.000
786.05589.000
786.05589.000
786.02574.000
786.02576.000
786.02505.000
786.02507.000
786.02655.000
786.02650.000
786.02573.000
786.05597.000
786.02654.000
786.03753.000
786.03755.000
786.03756.000
786.02503.000
786.05590.000
786.02646.000
786.03763.000
786.02508.000
786.02508.000
786.03769.000
786.02648.000
786.05592.000
786.03779.000
786.03750.000
786.03749.000

PID
005-735-611
006-555-888
006-995-683
007-232-349
007-852-967
008-277-869
009-090-797
009-834-613
009-938-630
010-216-341
010-242-023
010-511-318
010-588-906
010-739-793
011-062-282
011-198-168
011-434-546
011-678-216
011-710-713
011-710-730
011-889-667
011-973-269
012-098-264
012-100-838
012-293-865
012-458-201
012-845-299
012-904-783
012-905-143
012-982-768
012-982-776
013-281-381
013-340-034
013-340-051
013-568-671
013-568-671
013-924-788
014-004-682
014-149-656
014-156-997
014-187-132
014-187-159
014-191-024
014-203-073
014-218-780
014-283-883
014-307-359
014-309-475
014-589-206
014-809-354
014-809-397
014-837-455
014-853-931
014-864-088
014-873-150
014-890-381
014-909-014
015-212-335
015-513-521
015-514-021

Meter size
3/4"
3/4"
3/4"
3/4"
3/4"

3/4"

1

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

3/4"

1

1

1"
3/4"
3/4"

3/4"
3/4"

3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"

3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"

Site_Addre
2925 BEAM RD, ERICKSON
109 26TH AVE N, RURAL CRESTON
507 33RD AVE N, ERICKSON
735 35TH AVE N, ERICKSON
3119 BEAM RD, ERICKSON
3312 BEAM RD, ERICKSON
205 33RD AVE N, ERICKSON
813 35TH AVE N, ERICKSON
3311 BEAM RD, ERICKSON
410 27TH AVE N, ERICKSON
2508 JUNIPER ST, RURAL CRESTON
210 26TH AVE N, RURAL CRESTON
217 27TH AVE N, ERICKSON
214 26TH AVE N, RURAL CRESTON
3331 BEAM RD, ERICKSON
3211 BEAM RD, ERICKSON
3315 BEAM RD, ERICKSON
2502 JUNIPER ST, RURAL CRESTON
3330 BEAM RD, ERICKSON
3336 BEAM RD, ERICKSON
511 33RD AVE N, ERICKSON
108 27TH AVE N, ERICKSON
727 35TH AVE N, ERICKSON
415 27TH AVE N, ERICKSON
3107 BEAM RD, ERICKSON
3722 BEAM RD, ERICKSON
3215 BEAM RD, ERICKSON
213 27TH AVE N, ERICKSON
310 27TH AVE N, ERICKSON
302 26TH AVE N, RURAL CRESTON
306 26TH AVE N, RURAL CRESTON
330 26TH AVE N, RURAL CRESTON
3414 BEAM RD, ERICKSON
617 35TH AVE N, ERICKSON
3316 BEAM RD, ERICKSON
3316 BEAM RD, ERICKSON
305 33RD AVE N, ERICKSON
3207 BEAM RD, ERICKSON
106 27TH AVE N, ERICKSON
210 27TH AVE N, ERICKSON
3323 BEAM RD, ERICKSON
3403 BEAM RD, ERICKSON
505 33RD AVE N, ERICKSON
3404 BEAM RD, ERICKSON
3319 BEAM RD, ERICKSON
221 27TH AVE N, ERICKSON
319 27TH AVE N, ERICKSON
307 27TH AVE N, ERICKSON
212 27TH AVE N, ERICKSON
3308 BEAM RD, ERICKSON
208 33RD AVE N, ERICKSON
213 26TH AVE N, RURAL CRESTON
216 27TH AVE N, ERICKSON
216 27TH AVE N, ERICKSON
106 26TH AVE N, RURAL CRESTON
3409 BEAM RD, ERICKSON
3304 BEAM RD, ERICKSON
521 26TH AVE N, RURAL CRESTON
209 27TH AVE N, ERICKSON
105 27TH AVE N, ERICKSON
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786.03772.000
786.03766.000
786.03770.000
786.02569.000
786.02579.000
786.05139.100
786.02498.000
786.02565.000
786.02649.000
786.03761.100
786.03761.200
786.02494.100
786.02494.200
786.02651.100
786.02651.200
786.02644.575
786.03781.220
786.02647.050
786.02495.100
786.02495.200
786.02560.100
786.03781.175
786.03781.165
786.02568.200
786.02568.300
786.05139.120
786.03765.010
786.03765.020

015-515-133
015-580-628
015-634-949
016-092-392
016-111-591
017-119-847
017-152-721
017-179-432
017-219-035
017-433-509
017-433-517
019-100-761
019-100-779
023-480-378
023-480-394
025-581-996
026-560-739
026-994-488
027-092-372
027-092-381
027-200-001
027-286-312
028-145-828
029-789-800
029-789-818
030-914-663
030-931-061
030-931-070
3/4" Meters
1" Meters

3/4"
3/4"
3/4"
3/4"
3/4"

3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"
3/4"

78

212 26TH AVE N, RURAL CRESTON
307 26TH AVE N, RURAL CRESTON
104 26TH AVE N, RURAL CRESTON
409 33RD AVE N, ERICKSON

209 33RD AVE N, ERICKSON

3222 BEAM RD, ERICKSON

308 27TH AVE N, ERICKSON

3112 HIGHWAY 3, ERICKSON

3413 BEAM RD, ERICKSON
JUNIPER ST, RURAL CRESTON
2507 JUNIPER ST, RURAL CRESTON
332 27TH AVE N, ERICKSON

330 27TH AVE N, ERICKSON

3303 BEAM RD, ERICKSON

510 33RD AVE N, ERICKSON

110 33RD AVE N, ERICKSON

510 26TH AVE N, RURAL CRESTON
204 33RD AVE N, ERICKSON

318 27TH AVE N, ERICKSON

320 27TH AVE N, ERICKSON

3111 BEAM RD, ERICKSON

26TH AVE N, RURAL CRESTON
524 26TH AVE N, RURAL CRESTON
3007 BEAM RD, ERICKSON

3013 BEAM RD, ERICKSON

321 26TH AVE N, CRESTON
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INVITATION TO TENDER
ERICKSON WATER SYSTEM — RESIDENTIAL METER
INSTALLS - PACKAGE 3
PROJECT #: PRJ25030

APPENDIX B
TYPICAL METER PIT DRAWING



10 3/4" to 1” Property Line Metering With Dual Check Valve

Meter equipment shall include 5/8”x3/4”, 3/4" or 1” Neptune T-10 water meter with waterproof ProCoder or waterproof E-Coder register,
Neptune Pit MIU and Neptune Meter Pit Antenna; or

Meter equipment shall include Badger Model 25 - 5/8”x3/4”, Model 35 - 3/4" or Model 55 - 1” water meter, Neptune Pit MIU and Neptune
Meter Pit Antenna; or

Meter equipment shall include Badger Model 25 - 5/8”x3/4”, Model 35 - 3/4" or Model 55 - 1” water meter with Orion Cellular LTE
Endpoint with top cap and lock nut; as directed by the Manager.

— (Owner Supplied)

ORION Cellular LTE
tndpoint with Top Cap

and Lock Nut or Neptune
Meter Pit Antenna

.

©
E
i
Mueller Side | @
Mounted Lid | ©
an

Dual Mueller

=~—— Insulating Pads

(47 Total)

Mueller
Full Port
Angle Ball
Valve

Water Meterﬂ

Supplied by
-’ RDCK

Compression
Curb Stop x‘}j{
L H]

e

Trojan 3/47 /17 Top
Adjustment Service
BoX

CSA B13/.1
Polyethylene Tubing
(Copper Tube Size)

/ﬁOpem Bottom

Neptune MIU when

.~ Required

Mueller ASSE

T Dual Check Valve

Mueller Thermal—Coll
//ﬁ48” High Meter Box

Female Iron

Pipe x Compression
/ Coupling

Concrete or PWF Pad 4//

To Be Installed by

All

Contractor Including

To Be Installed by

Work within Z2m
of Meter Pit

the Owner

Mueller Thermal-Coil meter box shall be 48” high
oy 18” diameter.

Lid shall be Mueller Composite (non-metal), side
nentagon nut lock, part 311954 for 15” or part
311955 for 18”. Meter boxes are not traffic rated
and need to be protected from traffic. Dual Check
Valve shall be Mueller ASSE meeting Canadian

Standards CSA B64.6 for Minor cross connection
hazards and NSF61.

Meter Size Mueller Thermal-Coil Catalog

Number
5/8"x3/4” 203-CS-15-48-F-S-B-S
/4 250-CS-15-48-F-S-B-S
1” 330-CS-18-48-F-S-B-S
Mueller Catalog Number Description
Code
CS Single Meter Box
15 15” Diameter
18 18” Diameter
48 48” Box Depth

Full port angle ball valve inlet

A.S.S.E. Dual Check outlet

F

S

B Less box bottom

S Box for side locking lid
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INVITATION TO TENDER
ERICKSON WATER SYSTEM — RESIDENTIAL METER
INSTALLS - PACKAGE 3
PROJECT #: PRJ25030

APPENDIX C

CCDC CONTRACT (bound separately)
AND INSURANCE REQUIREMENTS

1.1 CCDC Contract
1. See attached CCDC 4 — 2023 Unit Price Contract.
1.2 Insurance Requirements

1. Refer to section 00 73 00 Supplementary Conditions.



Certificate of Insurance Form
Construction Projects

This certifies that policies of insurance as described below have been issued to the Insured named below
and are in full force and effect at this time.

NOTE: PROOF OF INSURANCE WILL BE ACCEPTED ON THIS FORM ONLY. INSURANCE COMPANIES MUST BE
LICENSED TO OPERATE IN CANADA AND HAVE A MINIMUM AM BEST RATING OF A- OR HIGHER.

This Certificate is issued to the Regional District of Central Kootenay.

Named Insured Name:

Address:
Broker Name: Agent’s Name:
Address:
Phone: Email:
Contract number and title this Certificate applies to:
Insurer Name and Policy Term - o
Type of Insurance Limits of Liability/Amounts
P “ Policy Number dd-mmm-yyyy M iability/Amou
Section 1 From:
Automobile Liability (third party, Limit
owned and leased vehicles)
*If insured by ICBC, attach a To:
copy of the ICBC form APV-47 ’
Section 2 From:
Commercial General Liability o
Per Occurrence Limit
To: Aggregate
Deductible
Page 1 of 5

rdck.ca




Section 3 From:
Umbrella Liability Umbrella Limit
- To: i
Excess Liability Excess Gen. Limit
Section 4 From:
Wrap-Up Liability Limit
Per Occurrence To: Aggregate
Per Claim Deductible
Section 5 From:
Pollution/Environmental Limit
Impairment Liability
Per Occurrence To: Aggregate
Per Claim Deductible
Section 6 From:
Course of Construction Limit
(Builders Risk)
To: Aggregate
Deductible
Section 7 From:
Equipment Breakdown Limit
(Boiler and Machinery)
To: Aggregate
Deductible
Section 8 From:
Property Limit
To: Aggregate
Deductible

Page 2 of 7




Section 8 From:
Professional Liability Per Claim Limit
(Errors and Omissions)
To: Aggregate
Deductible
Section 9 From:
Other (Specify) Limit
Per Occurrence
To: Aggregate
Per Claim Deductible
Section 10 From:
Other (Specify) Limit
Per Occurrence
To: Aggregate
Per Claim Deductible

Details of Coverage of Comprehensive Commercial General Liability and, if included in the table above,
Umbrella and Excess Liability (Sections 2 & 3): Xl indicates that the coverage is included.

Broad Form bodily
injury, death, property
damage and personal
injury coverage, on an
occurrence basis

Non-Owned Automobile
(including SEF 96)

S Limit

Blanket Contractual
Liability

Contractual Liability

Cross Liability and/or
Severability of Interests

Waiver of Subrogation
in favor of the Regional
District of Central
Kootenay

Regional District of
Central Kootenay, its
elected officials,
officers, employees,
servants and agents as
Additional Insured

His Majesty the King in
Right of the Province of
British Columbia and
Ministry of
Transportation and
Transit as Additional
Insured

Page 3 of 7

The Consultant,

as Additional Insured

30 days notice of
cancellation

Products and
Completed Operations
with coverage extended
for an additional

months from the
date of Ready Take Over

{CGL Continued on page 4)




Coverage is Primary and
not Contributory

Contingent Employers
Liability

Sudden & Accidental
Pollution Liability

Attached Machinery

Broad Form bodily
injury, death, property
damage and personal
injury coverage, on an
occurrence basis

Non-Owned Automobile
(including SEF 96)

S Limit

Blanket Contractual
Liability

Contractual Liability

Cross Liability and/or
Severability of Interests

Waiver of Subrogation
in favor of the Regional
District of Central
Kootenay

Details of Wrap-Up Liability (Section 4) Xl indicates that the coverage is included.

Regional District of
Central Kootenay, its
elected officials,
officers, employees,
servants and agents as
Additional Insured

His Majesty the King in
Right of the Province of
British Columbia and
Ministry of
Transportation and
Transit as Additional
Insured

The Consultant,

as Additional Insured

30 days notice of
cancellation

Page 4 of 7

Products and
Completed Operations
with coverage extended
for an additional

months from the
date of Ready Take Over

Coverage is Primary and
not Contributory

Contingent Employers
Liability

Sudden & Accidental
Pollution Liability

Attached Machinery



Details of Pollution/Environmental Impairment Liability (Section 5) Xl indicates that the coverage is included

Broad Form bodily

injury, death, property
damage

Clean-up, Monitoring

and Remediation

Sudden and Accidental,

and Gradual Pollution
Events for Third Party
Liability

Ongoing and Completed

Operations

Blanket Contractual
Liability

Contractual Liability

Cross Liability and/or
Severability of Interests

Waiver of Subrogation
in favor of the Regional
District of Central
Kootenay

Regional District of
Central Kootenay, its
elected officials,
officers, employees,
servants and agents as
Additional Insured

His Majesty the King in
Right of the Province of
British Columbia and
Ministry of
Transportation and
Transit as Additional
Insured

The Consultant,

as Additional Insured

30 days notice of
cancellation

Coverage is Primary and
not Contributory

Details of All Risk Course of Construction (Builder’s Risk) (Section 6) Xl indicates that the coverage is

included.

Waiver of
Subrogation in favor
of the Regional District
of Central Kootenay

Regional District of
Central Kootenay, its
elected officials,
officers, employees,
servants and agents
as Additional Insured

His Majesty the King
in Right of the
Province of British
Columbia and
Ministry of
Transportation and
Transit as Additional
Insured

Subcontractors as
Additional Insured

Page 5 of 7

The Consultant,

as Additional
Insured

Cross Liability and/or
Severability of
Interests



Details of Equipment Breakdown (Boiler and Machinery) (Section 7) Xl indicates that the coverage is
included.

Waiver of His Majesty the King The Consultant,
Subrogation in favor in Right of the
of the Regional District Province of British
of Central Kootenay Columbia and

Ministry of .
Regional District of Transportation and as Additional Insured
Central Kootenay, its Transit as Additional L
elected officials, Insured Cross L'?'?'I'ty and/or
officers, employees, Severability of
servants and agents Interests

as Additional Insured

Details of Property coverage (Section 8) Xl indicates that the coveragei s included.

Regional District of
Installation Floater Central Kootenay, its The Consultant,
elected officials,
officers, employees,
servants and agents as
Additional Insured

as Additional
Waiver of Insured
Subrogation in favor His Majesty the King in
of the Regional District Right of the Province of o
of Central Kootenay British Columbia and |:| Cross Liability and/or
Ministry of Severability of
Transportation and Interest
Transit as Additional
Insured

These policies comply with the insurance requirements of the governing contract of the Regional District
of Central Kootenay. It is understood and agreed any deductible or reimbursement clause contained in
the policy shall be the sole responsibility of the Named Insured.

Signature and Broker’s Stamp Title Date Signed
Authorized to Sign on Behalf of Insurers
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Broker Comments
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INVITATION TO TENDER
ERICKSON WATER SYSTEM — RESIDENTIAL METER
INSTALLS - PACKAGE 3
PROJECT #: PRJ25030

APPENDIX D
SAMPLE PRIME CONTRACTOR AGREEMENT

1.1 Prime Contractor Agreement

The Contractor shall be deemed to be the Prime Contractor as defined by WorkSafeBC and be absolutely
responsible for having the site secured in accordance with WorkSafeBC regulations.



Contract #: YYYY-##-DEPT_CONTRACTOR_NAME
Project: Add project name

THIS AGREEMENT made effective the day of

Prime Contractor
Agreement

, year

FOR: Click or tap here to enter text.

BETWEEN

REGIONAL DISTRICT OF CENTRAL KOOTENAY
(hereinafter called the RDCK) AND

at the following address:
Box 590, 202 Lakeside Drive
Nelson, BC V1L 5R4

Agreement Administrator: Add name
Telephone #: Click here to add phone #
Email: Click here to add email

WHEREAS:

CLICK HERE TO ADD CONTRACTOR NAME
(hereinafter called the:PRIME CONTRACTOR)

at the following address:
Click here to add address
City, Province, Postal Code

Agreement Administrator: Add name
Telephone: Click here to add phone #
Email: Click here to add email

(a) The RDCK and the Prime Contractor entered into a add contract type (the CONTRACT) dated add date
wherein the Prime Contractor agreed to perform certain Work on the Area of Operation as set out in the

Contract;

(b) The Prime Contractor'has indicated that it intends to be the only employer on the workspace. However,

in the event that additional employers or contractors enter the Area of Operation (within the WORKPLACE

as per Appendix A) then a multiple-employer workplace under the Workers Compensation Act (the ACT)

will come into effect;and

(c)  The Prime Contractor has agreed with the RDCK to be designated as the prime contractor for the purposes
of coordinating occupational health and safety matters under the Act and the written policies of the RDCK
at the Worksite designated herein on the terms and conditions set out in this Agreement.

NOW THEREFORE THIS AGREEMENT WITNESSES that in consideration of the terms and conditions of this
Agreement and for valuable consideration exchanged between the parties (the receipt and sufficiency of which is

hereby acknowledged), the parties agree as follows:

DESIGNATION

1 The RDCK designates the Prime Contractor and the Prime Contractor accepts the designation from the RDCK
as the prime contractor (as defined in the Act) for the Workplace attached hereto and defined under this

Contract # Insert Contract #
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Prime Contractor Agreement.

RESPONSIBILITIES OF THE PRIME CONTRACTOR

2 The Prime Contractor will fully comply with all of the duties and responsibilities that are required of a prime
contractor as established under the Act, the Occupational Health and Safety Regulation, and any other
applicable legislation and, without limiting the generality of the foregoing, will do all of the following:

(a)

(b)

(c)

(d)

(e)

(f)

(8)

(h)

(i)

(1)

(k)
()

(m)

ensure that the activities of employers, workers and other persons at the Workplace relating to
occupational health and safety are coordinated, consistent with the Act, the Occupational Health and
Safety Regulation and its applicable guidelines and any other applicable legislation and the RDCK'’s
written policies relating to occupational health and safety (the RULES);

do everything that is reasonably practicable to establish and maintain systems or processes that will
ensure compliance with the Act, the Occupational Health and Safety Regulation and its applicable
guidelines and any other applicable legislation and the Rules at the Workplace;

establish and maintain a safety program for operations at the Workplace (the SAFETY PROGRAM) and
site specific safety plans (the SITE SPECIFIC SAFETY PLANS) for site specific Workplacesfas and when
required pursuant to the Safety Program;

conduct workplace assessments to ensurethat equipment, supplies, facilities, first aid attendants and
services are adequate and appropriate and ensure that a system onprocess isfin place to establish and
maintain the first aid equipment, supplies, facilities, first aid attendants and services as required under
the Occupational Health and Safety'Regulation;

establish, monitor and coordinate the activities'of a joint health and safety committee within the
Workplace where required by the Act or its regulations or guidelines or as otherwise necessary to
coordinate occupational health and safety matters at the Workplace;

prepare and deliver the NOTICE OF PROJECT as and when'required by the Occupational Health and
Safety Regulation;

obtain fram each employer within the Workplace the name of the person designated as supervisor of
the employer’s,workers as required under Section 24(2) of the Act;

collect safety statistics,regarding the,operations of the Contractor and any subcontractors on forms
provided by the RDCK'and on a monthlybasis, by the 3rd working day of each calendar month, provide
a report to the RDCK in ah acceptable form setting out matters relating to safety at the Workplace for
the preceding month;

immediately notify'the RDCK of (i) an inspection or investigation relating to safety by a government
official or (ii) any possible contravention of occupational health or safety legislation arising at the
Workplace;

notify the RDCK of all incidents at the Workplace requiring medical treatment and any other incidents
that are requiréd to be recorded pursuant to the Safety Program, within 24 hours of the occurrence
of the incident;

promptly implement all safety recommendations of the RDCK, acting reasonably;
deliver to the RDCK

(i) a copy of the Notice of Project, and
(i)  acopy of the Safety Program;

provide to all other employers within the Workplace the applicable Site Specific Safety Plans prepared
pursuant to the Safety Program;

Contract # Insert Contract # Page 2 of 4



(n) take steps to develop and maintain open communication relating to safety matters with the other
employers and workers within the Workplace; and

(o) provide additional training to the safety committee if required by the RDCK.

RESPONSIBILITIES OF THE RDCK

3 The RDCK will:

(a)  review the Safety Program prior to its implementation and may require that the Prime Contractor
make changes to the Safety Program that the RDCK reasonably believes better reflect the intent of
the Act, the Occupational Health and Safety Regulation, any other applicable legislation or the Rules
and, if such a request is made, the Prime Contractor will promptly make all such reasonable changes
to the Safety Program, and

(b)  from time to time attend at the Workplace to review all aspects of safety, including the Prime
Contractor’s implementation of the Safety Program, and the Prime Contractor will respond to any
concerns the RDCK may have with regard to safetywithin the Workplace.

4 CHANGES BY THE RDCK:

(@) The RDCK may at any time during the term of the Contract, and on written notice to the Prime
Contractor, suspend, limit, or terminate any or all ofithe Prime,Contractor’s obligations under this
Prime Contractor Agreement, as solely'determined by the RDCK.

5 AFFECTED PARTIES:

(a)  The following other parties are a party to the creation of a multiple employer workplace and are
affected by this Agreement and the responsibilities.ofithe Prime Contractor as laid out herein:

FIRM NAME and ADDRESS ITEM OF WORK SUBCONTRACTED

IN WITNESS WHEREOF the parties heretorhave duly executed this Agreement as of the day and year first
above written.

ADD PRIME CONTRACTOR NAME

By its authorized signatories

REGIONAL DISTRICT OF CENTRAL KOOTENAY

(Signature of authorized Signatory) (Signature of Authorized Signatory)

(Name and Title of Authorized Signatory) (Name and Title of Authorized Signatory)
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APPENDIX A: WORKPLACE

ADD MAP/DRAWING

X
»
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