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Negotiated Request for Proposals 
Edgewood Water System: 

Watermain Replacement PN13 – 
Consulting Services 

NRFP No.: PRJ26013 
NRFP KEY INFORMATION 
 

Overview of the 
Opportunity 

The purpose of this NRFP is to invite Proposals from professional, qualified, and 
experienced companies for the provision of a detailed design and construction oversight 

of a watermain replacement in the Edgewood Water System.  

Opening Date  March 18, 2026 

Closing Time 
and Date 

2:00 pm Pacific Time 
April 27, 2026 

Projected 
Timeline of 
Milestones and 
Deliverables 

March 18, 2026 - Issue Request for Proposals 
April 27, 2026 - Deadline for Submissions 
May 25, 2026 - Award Contract 
July 17, 2026 - 50% Design Submission 
September 18, 2026 - Issued for Tender Submission 
January 20, 2027 - Award Construction Contract 
July 31, 2027 - Latest Substantial Completion 

Questions 
Proponents must email their question(s) to the RDCK Representative, quoting the NRFP 

number and name in the subject line, before 2:00pm Pacific Time on April 21, 2026. 
Questions received after that time may not receive a response. 

RDCK 
Representative 

Jeannine Bradley  
Project Manager 
JBradley@rdck.bc.ca  

Proposal 
Submission 
Instructions 

Proposal submissions must be emailed to the RDCK Representative or, if too big to 
email, transferred via a secure file link. Proposals must be in Microsoft Word and any 
other supporting documents must be submitted in PDF.  
1. In the “Subject Field” enter: NRFP Number and Name 
2. The RDCK email server has an approximate 25 mb file size limit. Proponents must 

ensure that they have received a confirmation email prior to the closing time. If your 
Proposal is too large to send by email, please request a secure file link from the 
RDCK Representative or break down your submission into two or more emails, 
clearly identifying each email as being one out of x. 

mailto:JBradley@rdck.bc.ca
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Obtaining NRFP 
Documents 

NRFP Documents are available for download from the RDCK’s website: 
https://www.rdck.ca/EN/main/administration/bids-tenders.html. Printing of NRFP 
documents is the sole responsibility of the Proponent. 

Addenda 

Proponents intending to submit a Proposal should provide an email notification to the 
RDCK Representative. Proponents who do not provide an email notification may not be 
sent amendments or addenda. Proponents who send an intent to submit email are not 
obligated to submit a Proposal. 

Withdrawal of 
Submission 

Proposals may be withdrawn at the request of an authorized representative of the 
Proponent by emailing the RDCK Representative prior to the Closing Date and Time for 
receiving Proposals. 

Terms and 
Conditions of 
Contract 

The RDCK’s Consulting and Professional Service Agreement terms are posted on the 
RDCK’s website and are intended to apply to any Contract awarded as a result of this 
NRFP. 

 
 
 

https://www.rdck.ca/EN/main/administration/bids-tenders.html
https://www.rdck.ca/wp-content/uploads/2025/11/Web_Service_Agreement_Updated_2026-02-23.pdf
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NRFP DOCUMENTS 

1 The complete set of NRFP documents includes: 

• Definitions (online) 

• NRFP Rules for Participation (online) 

• RDCK’s Consulting and Professional Service Agreement terms (online) 

• Proposal Form (Provided as separate fillable Word document) 

• This NRFP Document 

o NRFP Key Information 

o NRFP Documents 

o Instructions to Proponents 

o Evaluation 

o Schedules 

▪ Schedule A: Scope of Services 

▪ Schedule B: Contract Supporting Documents and Deviations 

▪ Schedule C: Contract Supplementary Terms and Conditions 

▪ Schedule D: Contract Payment Terms 

▪ Schedule E: Insurance 

▪ Schedule F: Site Plan/Maps 

 

INSTRUCTIONS TO PROPONENTS 

2 SERVICES:  The RDCK invites Proposals from professional, qualified, and experienced companies for 
the provision of the “SERVICES” described in Schedule A of the NRFP, in accordance with the terms 
and conditions included in the NRFP documents. 

3 PROPOSAL VALIDITY PERIOD:  Proponents agree that their proposal, including pricing, will remain 
open for acceptance and subject to negotiation for a period of ninety (90) calendar days. 

4 ACCEPTANCE OF NRFP TERMS AND CONDITIONS:  Proponents should read the complete set of 
NRFP documents. By submitting a Proposal, the Proponent agrees and accepts the terms and 
conditions by which this NRFP will be conducted. 

EVALUATION   

5 EVALUATION AND SELECTION PROCESS:  The lowest or any Proposal will not necessarily be 
accepted, and the RDCK may reject any and all Proposals. Without limiting the foregoing, 
Proponents are hereby notified that the RDCK intends to review Proposals and enter into 
negotiations for a Contract based not only on the Proposal price, but on the criteria included in 
sections 6-14 below. 

6 MANDATORY CRITERIA:  The following criteria must be met by Proponents for their Proposal to be 
considered: 

https://www.rdck.ca/wp-content/uploads/2025/11/Consulting_Professional_NRFP_Definitions-Updated_2026-02-23.pdf
https://www.rdck.ca/wp-content/uploads/2025/11/Consulting_Professional_NRFP_Rules_for_Participation-Updated_2026-02-23.pdf
https://www.rdck.ca/wp-content/uploads/2025/11/Web_Service_Agreement_Updated_2026-02-23.pdf
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(a) PROPOSAL LANGUAGE:  The Proposal must be in English; 

(b) SUBMISSION DEADLINE:  The Proposal must be received as per the RDCK’s Proposal 
Submission Instructions before the Closing Date and Time; 

(c) PROPOSAL FORMAT:  The Proposal must be received using the Proposal Form provided by 
the RDCK or in a format that has been approved and is acceptable to the RDCK. 

RDCK RIGHTS RESERVED - DEPARTURES, REQUIREMENTS AND REFERENCES  

7 FORM OF AGREEMENT: The Proponent must review the RDCK’s Consulting and Professional Service 
Agreement terms and identify any requested departures, alternatives and additions on the Proposal 
Form. The RDCK reserves the right to reject the Proponent who is unwilling to use the RDCK’s 
Consulting and Professional Service Agreement terms. 

8 SCHEDULES: The Proponent must review the NRFP Schedules and identify any requested 
departures, alternatives and additions on the Proposal Form. The RDCK reserves the right to reject 
the Proponent who is unwilling to accept the NRFP Schedules terms.  

9 VERIFICATION OF REQUIREMENTS: The Proponent must complete the Verification of Requirements 
section of the Proposal Form. The RDCK reserves the right to reject the Proponent who, in the 
RDCK’s sole opinion, is unable to meet the RDCK’s requirements identified in this section.  

10 REFERENCES: The Proponent must complete the Reference section of Proposal Form. The RDCK 
reserves the right to contact referees on the Proposal Form, as well as referees not provided to the 
RDCK, as well as to reject any Proponent if references, in the RDCK’s sole opinion, are deemed to 
be unsatisfactory. 

11 WEIGHTED CRITERIA: The RDCK will evaluate Proposals by reference to: 

12 OTHER CRITERIA: The RDCK may also include in its evaluation any other factors the RDCK considers 
may affect the cost of the Project or the ability of the Proponent to complete the Services to the 
satisfaction of the RDCK in accordance with this NRFP and without unreasonable dispute. 

13 PROPOSAL CLARIFICATION: The RDCK may, at its discretion, request clarification or additional 
information from a Proponent with respect to any Proposal and the RDCK may make such requests 
to only selected Proponents. The RDCK may consider such clarifications or additional information in 
evaluating a Proposal. 

14 INTERVIEWS: The RDCK may, at its discretion, interview one or more Proponents or request 

Proposal Evaluation 
Maximum Points to 

be Awarded 

Corporate (See Proposal Form) 30 

Technical (See Proposal Form) 30 

Financial (See Proposal Form) 40 

Total 100 

https://www.rdck.ca/wp-content/uploads/2025/11/Web_Service_Agreement_Updated_2026-02-23.pdf
https://www.rdck.ca/wp-content/uploads/2025/11/Web_Service_Agreement_Updated_2026-02-23.pdf
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demonstrations from a Proponent with respect to any Proposal. The RDCK may use that information 
to score the evaluation.  

SCHEDULES 

15 SCHEDULES: Proponents should note that any field left blank/highlighted in blue in the Schedules 
will be completed by the RDCK during the contract award based on information received from the 
selected Proponent’s Proposal and any ensuing contract negotiations. The Schedules will then be 
appended to the RDCK’s Consulting and Professional Service Agreement terms to form the Contract. 

 

 

 

 

  

https://www.rdck.ca/wp-content/uploads/2025/11/Consulting_Professional_NRFP-Web_Service_Agreement_Updated_2026-02-23.pdf
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SCHEDULE A: SCOPE OF SERVICES 

1 TERM: Notwithstanding the date of execution of this Agreement the Contractor shall provide the Services described 
in this Schedule A hereof, commencing on May 25, 2026 and ending on July 31, 2027 (the “Term”). 

2 LOCATION/SITE/WORKPLACE: The Contractor will deliver the Services at the following Location (herein after called 
the "Location”, “Site” or “Workplace”): See Schedule F, Site Plan/Maps. 

3 BACKGROUND: This scope of work relates to: 

(a) The replacement of the existing PN13 watermain, comprising of 6” asbestos cement pipe that has reached 
the end of its expected service life. PN13 is located along Kilarney Cres, Edgewood, between the PN03/PN04 
intersection west of Granby Dr and the PN12/PN14 intersection approximately 20m west of Monashee Ave. 
Sections of the existing watermain located outside the road prism are expected to be removed, while sections 
within the road prism are expected to be filled and abandoned in place. 

(b) This work includes the: 

(i) Removal and/or abandonment of an existing asbestos cement watermain, PN13; 

(ii) Installation of approximately 320m of 6” HDPE or PVC watermain, including two (2) mainline gate 
valves, to replace the decommissioned watermain PN13; 

(iii) Replacement and/or reconnection of twelve (12) curbstops serving ten (10) existing service lines and 
two (2) stand pipes; 

(iv) Reconnection of the new watermain to the existing PN13 stub-off tees at adjacent watermain 
intersections. 

4 SERVICES: Except as identified in the Agreed Departures in Section 2 of Schedule B, the Contractor must provide the 
Services as follows: 

(a) Detailed Design Phase 

(i) Review background information and conduct a pre-design site visit to verify existing infrastructure and 
site conditions. 

(ii) Provide for any surveying required to facilitate the detailed design at the project site. Construction 
survey is excluded from these services. 

(iii) Prepare a detailed design package that includes: 

▪ Drawings and specifications with sufficient detail to allow general contractors and trades 
staff to review, estimate, bid and construct to applicable codes and regulations without 
requiring continual clarification by the Contractor or RDCK. 

▪ Drawings that include sufficient dimensioning, description and clarity to allow the general 
contractor and sub trades to achieve satisfactory progress during construction. 

▪ Integration of site layout, civil, layout/dimensioning tied to geodetic elevations, 
directional, regulatory and information signage requirements where required. 
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▪ Compliance with current regulations, and safety codes and all guidelines outlined in the 
respective RDCK Plans. 

(iv) Prepare Tender Specifications and Bid Documents, consistent with RDCK Standards (MMCD). 

(v) Provide regular progress reports and design submissions at 50% and 95% stages. Allow 1 week for RDCK 
review at each submission. 

(vi) Respond to RDCK review comments with a commentary or justification outlining how each has been 
addressed or, if not, why not.  

(vii) Provide schedule of quantities and estimates of costs associated with the construction. 

(viii) Deliver a complete IFT package, fully sealed, with sufficient time for the RDCK to initiate tendering.  

(ix) Liaise with regulatory agencies to obtain necessary permits for construction. The Contractor will 
provide the necessary sealed design drawings for the applications and submit as required. Agencies 
may include but not be limited to: 

▪ Ministry of Transportation and Transit (MoTT). 
▪ Interior Health (IH). 
▪ Fortis. 

(x) Participate in the tender and award process and provide addenda and clarifications during Tender 
Period.   

(b) Construction Administration Phase  

(i) Schedule/attend the preconstruction meeting with the general contractor and formally answer all post 
contract award questions.  

(ii) Prepare the Issued for Construction Set (IFC) drawing set within 15 days of contract award to include 
all tender addenda applicable for construction as well as information/clarifications provided to the 
general contractor at the kickoff meeting.  

(iii) Perform as-required site reviews, project coordination and inspections to confirm general conformance 
with the contact documents during construction of the project. Contractor or RDCK representative to 
be on site during all critical construction activities including, but not limited to, utility tie-ins, 
establishment of all critical grades and inspection of all utilities prior to backfill.   

(iv) Attend all construction site meetings, document construction progress and issue meeting records the 
next business day. Submit copies to the RDCK project manager. 

(v) Provide and submit weekly (or as-required) site progress documents with photos and quantity and/or 
scope details. Actively monitor and confirm quantities, completions, overall progress and risks to the 
projects. 

(vi) Provide guidance and interpretation of construction documents to the general contractor. Issue 
clarifications/field instructions as necessary to assist general contractor in constructability of key 
infrastructure and/or components. 
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(vii) Answer all Requests for Information within three (3) business days.  Submit copies to the RDCK project 
manager. 

(viii) Review and accept or reject all shop drawings within 5 business days.  Submit copies to the RDCK project 
manager. 

(ix) Recommend and provide documentation for changes on site in accordance with the RDCK’s change 
order process. 

(x) Act as the RDCK’s authorized representative on site and be responsible for ensuring satisfactory quality 
of the overall project from award of contract until completion. 

(xi) Confirm quantities claimed by the general contractor for each progress and recommend invoices for 
payment to the RDCK.  

(xii) Be present for all aspects of commissioning and acceptance of the Project or individual 
aspects/components of the Project as required. This includes ensuring that all sections of pipe installed 
are pressure tested and disinfected to Interior Health requirements as required on the Permit of 
Construct. 

5 DELIVERABLES: Except as identified in the Agreed Departures in Section 2 of Schedule B, the Contractor must provide 
the Deliverables as follows: 

(a) Detailed Design and Issued for Tender phase: 

(i) One (1) complete 50% Issued for Review (IFR) drawing set UNSIGNED in PDF format (smaller than 
10MB). 

(ii) One (1) complete 95% Issued for Review (IFR) drawing set UNSIGNED in PDF format (smaller than 
10MB). 

(iii) One (1) complete Issued for Tender (IFT) drawing set signed by the Contractor in PDF format (smaller 
than 10MB). 

(iv) One (1) complete Issued for Tender (IFT) drawing set UNSIGNED by the Contractor in PDF format (no 
size restriction). 

(v) One (1) complete MMCD Tender Specification package in Microsoft Word Format. RDCK will advise the 
Contractor of tender notice, close and pre-bid meeting dates and advise the Contractor of preference 
regarding unit rate or stipulated price requirements.  The RDCK will provide the Division 00 and 01 
Specifications.  

(b) Construction Administration phase: 

(i) Four (4) full size IFC drawing sets for the general contractor (2), the Contractor’s construction 
administrator (1), and RDCK (1). 

(ii) One (1) Issued for Record (IFR) drawings based on red line drawings from general contractor at the 
completion of the project. Drawings to be in PDF and AUTOCAD DWG formats. 

(iii) Substantial Completion and Total Completion Certificates based on inspections coordinated with RDCK 
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and the general contractor. 

(iv) All photo documentation and records of all subsurface infrastructure indicating approval for burial. 
Format to be in JPG format (loose in folder structure) and PDF format (in a PDF binder). 

(v) All final survey and drawing files in AUTOCAD DWG format. 

(vi) A final report indicating: 

▪ Construction Summary; 
▪ Contract financial summary ; 
▪ Environmental / Regulatory Summary; 
▪ All deviations from original design; 
▪ All final quantity adjustments highlighting any deviation greater than 15% of the tender 

quantity; 
▪ Commissioning results. 
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SCHEDULE B: CONTRACT SUPPORTING DOCUMENTATION AND DEVIATIONS 

1 SUPPORTING DOCUMENTATION: Except as expressly stated in Schedule A or the Agreed Departures from these 
Supporting Documents identified in Section 2 of this Schedule B, without limiting any other provision of this 
Agreement, the Contractor must perform the Services in accordance with the obligations set out in the documents 
and document excerpts listed below, which are attached as appendices to this Schedule B: 

(a) Appendix A: NRFP Addenda # Add number dated DD Month YYYY; 

(b) Appendix B: Section 3 - Technical section of Contractor’s Proposal Submission Form dated DD Month YYYY; 

(c) Appendix C: Add other document as needed, including the name, specific section if applicable, and date of 
the document. 

2 AGREED DEPARTURES – The RDCK and Contractor agree that there are no approved departures from Schedule A 
and the supporting documents in Section 1 of Schedule B.  

OR 

2 AGREED DEPARTURES – The RDCK and Contractor agree to the following departures:  

(a) Section section # of Schedule A shall be struck and replaced with: 

Add new wording 

(b) Section section # on page page # of the document name included in one of the appendices shall be deleted in 
its entirety and replaced with: 

Add new wording 

(c) The following wording on page page # of the document name included in one of the appendices shall be 
deleted in its entirety.  

APPENDIX A: NRFP ADDENDA 
 

APPENDIX B: SECTION 3 – TECHNICAL SECTION OF PROPOSAL SUBMISSION 
 

APPENDIX C: ADD NAME 
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SCHEDULE C: CONTRACT SUPPLEMENTARY TERMS AND CONDITIONS 

 
1 RDCK RESOURCES - The Contractor will be provided access to the following RDCK Resources to be used to complete 

the Services outlined in this Contract: 

(a) The RDCK does not have detailed engineering as-built drawings of this area. RDCK utility staff will investigate 
and estimate the existing pipe’s alignment in spring 2026, to support the determination of whether the existing 
line will be partially or fully removed and/or abandoned in accordance with the RDCK’s policies. The finding of 
this investigation, plus historical sketches, a distribution map and a spreadsheet containing information on 
customer service lines including approximate depths will be made available to the successful proponent to 
support the required services. 

(b) It is the RDCK’s intent to hire a site inspector for the duration of the project to ensure maximum coverage 
during construction and limit the amount of time that the Contractor is required to be on site.  

2 RDCK TOOLS AND EQUIPMENT - The Contractor will be provided access to the following RDCK tools and equipment 
to be used to complete the Services outlined in this Contract: N/A. 

3 FACILITY ACCESS - The Contractor will be provided access to the following RDCK Facility(ies) to be used to complete 
the Services outlined in this Contract: N/A. 
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SCHEDULE D: CONTRACT PAYMENT TERMS 

1 PAYMENT: In consideration for the provision of the Services, the RDCK shall pay to the Contractor in accordance 
with the Price Sheet below. Invoicing cannot exceed the budgeted amount per task/deliverable without RDCK 
written approval.  The maximum billable amount shall not exceed $Amount CAD (Canadian Dollars) (the “Maximum 
Contract Price”), excluding GST. 

 

 
 
INVOICING 

2 The Contractor shall submit invoices upon completion of each task. Each invoice shall include, at minimum: 

(a) The Contractor’s name matching the name identified in the first page of this Agreement; 

(b) The task/deliverable completed and date of completion; 

(c) Dates the Services were performed; 

(d) Cumulative total billed to date if more than one invoice is being issued for this contract; 

(e) The Contractor’s GST number must be included on invoices where GST is applicable; in which case, GST shall 
also be listed as a separate line item.  

3 Any year-end invoice must be submitted no later than January 15th of the following year.  

4 The following contract number and GL code(s) must be quoted on the invoice(s): 

Contract Number: YYYY-##-DEPT_CONTRACTOR_NAME  

GL Code: CAP1205-100 / PRJ26013  
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5 Invoices must be emailed to ap@rdck.bc.ca, with a COPY sent to the RDCK Contract Administrator identified on the 
first page of this Agreement. 

6 Invoices to be paid on net 30 day term. 

PAYMENT WITHHELD OR DEDUCTED 

7 The RDCK may withhold payment on any Progress Payment as may be necessary or prudent to protect itself from 
loss on account of: 

(a) the Contractor is not making satisfactory progress with the supply of the Services; 

(b) defective Services which are not remedied; 

(c) if there are claims of lien, or liens (or a lien) filed against any premises of which the Services are supplied or 

being supplied, or reasonable evidence of the probable filing of such claims of lien or of filing or registration of 

liens (or a lien) as a result of the failure of the Contractor to make payment properly to subcontractors or for 

materials, labour, or otherwise; 

(d) damages caused to another party by the Contractor; 

(e) any other evidence of loss or danger of loss on the part of the RDCK, resulting from of the Contractor’s 

operations. 

  

mailto:ap@rdck.bc.ca
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SCHEDULE E: INSURANCE 

WORKSAFE 

1 The Contractor shall: 

(a) Ensure compliance, on their part and on the part of all of their subcontractors, with the Workers 
Compensation Act and the Occupational Health and Safety Regulations thereunder. 

(b) At its own expense, obtain WorkSafe BC coverage for itself, all workers and any shareholders, directors, 
partners or other individuals employed or engaged in the execution of the Services.  

(c) Be responsible for all fines, levies, penalties and assessments made or imposed under the Worker’s 
Compensation Act and regulations relating in any way to the Services, and indemnify and save harmless fines, 
levies, penalties and assessments. 

2 Prior to supplying any of the Services in the Agreement, the Contractor must provide the RDCK with the Contractor’s 
WorkSafe BC number and must pay and keep current during the term of the Agreement all assessments required 
by WorkSafe BC in relation to the supply of the Services or the Maximum Contract Price. 

3 In the event that the Contractor refuses or fails to comply with an order under the Workers Compensation Act or 
Regulations thereunder, so that the supply of the Services is stopped, the RDCK may, upon written notice, terminate 
the Agreement and proceed in accordance with Sections 16-21 of this Agreement. 

INSURANCE 

4 INSURANCE: Without restricting the generality of the indemnification provisions of this Agreement, insurance and 
coverage will be arranged and paid for as under-noted: 

(a) The Contractor must take out and maintain the insurance coverages detailed in this section 4 of Schedule E 
and shall provide the RDCK evidence of coverage upon execution of this Agreement in the following format:  

(vii) the RDCK’s Standard Certificate of Insurance form completed by the Contractor’s broker. 

(b) Subject to satisfactory proof of financial capability by the Contractor, the RDCK may agree to increase the 
deductible amounts. 

COVERAGE TYPE 
MINIMUM 
AMOUNT 

MINIMUM 
AGGREGATE 

DEDUCTIBLE 
MAXIMUM 

(a) Commercial General Liability $2,000,000 
per occurrence 

N/A  $5,000 

(b) Professional Liability  $2,000,000 
per claim 

$5,000,000  $50,000 

 
(c) The Contractor shall maintain Commercial General Liability coverage for the Term of this Agreement and a 

minimum of one (1) year after the completion of the Services with Products and Completed Operations 
coverage extended for an additional year (2 years in total). To achieve the desired limit, umbrella or excess 
liability insurance may be used. Such insurance will include but is not limited to the following:  

(i) Broad Form bodily injury, death, property damage, and personal injury coverage, on an occurrence 
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basis; 

(ii) Non-Owned Automobile Liability with a limit not less than $2,000,000 per occurrence (including 
contractual non-owned automobile liability endorsement SEF 96); 

(iii) Blanket Contractual Liability; 

(iv) Cross Liability and/or Severability of Interests; 

(v) A Waiver of Subrogation in favour of the Regional District of Central Kootenay; 

(vi) “Regional District of Central Kootenay, its elected officials, officers, employees, servants, and agents”, 
as an Additional Insureds; 

(vii) Require the insurer to provide the RDCK with 30 days written notice of any material change or 
cancellation; 

(viii) Premises and Operations; 

(ix) Products and Completed Operations; 

(x) Coverage that is Primary and Non-Contributory to any other sources of insurance available to the 
Contractor or the RDCK. 

(d) The Contractor shall maintain Professional Liability Insurance for the Term of this Agreement and a minimum 
of 3 years after the completion of the Services. 

ADDITIONAL INSURANCE TERMS AND CONDITIONS 

5 The Contractor is solely responsible for determining what additional insurance coverage, if any, is necessary or 
advisable for the protection of the Contractor or that is required by the Contractor to fulfill its obligations under 
this Agreement, with such additional insurance maintained and provided at the sole expense of the Contractor and 
with the Contractor being responsible for obtaining whatever additional insurance it deems necessary.  

6 The Contractor shall pay the deductible amounts in the event of a claim which the above policies are required to 
pay. 

7 The Contractor shall ensure that all insurance required to be maintained by the Contractor under this Agreement is 
underwritten by a responsible insurance company or companies licensed to do business in the province of British 
Columbia. 

8 As may be applicable, the Contractor must cause all subcontractors to comply with the insurance requirements 
outlined in section 4 of this Schedule. 

9 The RDCK may, at its discretion, notify the Contractor that the terms, amounts and types of insurance required to 
be obtained by the Contractor hereunder be changed. The Contractor shall, upon request, obtain a written quote 
from its insurer for the incremental cost of such additional or amended coverage and submit that quote to the RDCK 
for review. The RDCK may, in its sole discretion, approve or decline the proposed increase. Where the RDCK 
approves the increase in writing, the RDCK will pay the approved incremental cost increase, and the parties shall 
record the change and payment terms in an Agreement Amendment. The Contractor shall not bind or purchase the 
increased or amended coverage until RDCK’s written approval is provided. 
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10 If the Contractor’s insurance policies expire prior to the coverage periods identified in section 4 of this Schedule, 
the Contractor shall renew its insurance policies prior to the expiry date and provide the RDCK with an updated 
evidence of insurance in the format identified in section 4(a) of this Schedule, confirming such renewal to the RDCK 
within 14 days of its current policy’s expiry.  

11 In the event the Contractor shall fail to take out and maintain such insurance at all times during the coverage periods 
identified in section 4 of this Schedule the RDCK shall be entitled to take out and maintain equivalent insurance at 
the cost of the Contractor and the Contractor will pay to the RDCK, on demand, the RDCK’s cost of so doing, or at 
the option of the RDCK, the RDCK shall be entitled to terminate this Agreement. 
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SCHEDULE F: SITE PLAN/MAPS 

CONSTRUCTION SITE 

1 Extent of watermain (highlighted blue line) to be replaced. 

 


