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Request for Tender 
 

Ootischenia Landfill Septage Facility Upgrades 
PRJ26014 

 
ADDENDUM NO. 1 

 
Issued:  October 20, 2026 

 
Closing Date:  2:00 pm Local Time, October 29, 2026 

 
This Addendum shall be read in conjunction with and considered as an integral part of the Contract 
Documents; revisions supersede the information contained in the original specifications or previously 
issued Addendum.  Price submitted shall include all items of this Addendum. 
 
By this Addendum No. 1, dated October 20, 2026, the Request for Tender documents for PRJ26014: 
Ootischenia Landfill Septage Facility Upgrades shall be amended as specified below. 
 
AMENDMENTS: 
 
Please be advised of the following Amendments: 
 
1. SGC 31.0 BONDING AND INSURANCE 
 

Remove GC 4.1 INSURANCE and replace entirely with: 
 
31.1 INSURANCE REQUIREMENTS 

 
1) Without restricting the generality of the indemnification provisions of this Contract, insurance 

and coverage will be arranged and paid for as under-noted: 
 

2) The Contractor must take out and maintain the insurance coverages detailed in this section 31.2 
and shall provide the Owner evidence of coverage upon execution of this Contract in the 
following format:  

 
(a) an ICBC form APV 47; and  
(b) the Owner’s Standard Certificate of Insurance form completed by the Contractor’s broker. 

 
3) Subject to satisfactory proof of financial capability by the Contractor, the Owner may agree to 

increase the deductible amounts. 
 

4) The Owner may, at its discretion, consider alternative insurance products or insurance 
arrangements proposed by the Contractor, provided that such alternative products or 
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arrangements are acceptable to the Owner’s insurer and provide protections that are 
substantially equivalent, in the Owner’s insurer’s determination, to those required under section 
31.2. Any proposed alternative shall be subject to the Owner’s prior written approval and shall 
not reduce or otherwise adversely affect the protections afforded to the Owner under the 
Contract. 

 

INSURANCE MATRIX 

COVERAGE TYPE 
MINIMUM 
AMOUNT 

MINIMUM 
AGGREGATE 

DEDUCTIBLE 
MAXIMUM 

Automobile Liability 
(third party) Insurance 
for vehicles used to 
complete the Work. 

$5,000,000 
per occurrence 

N/A N/A 

Commercial General 
Liability 

$5,000,000 
per occurrence 

N/A  $5,000 

All Risk Property  Equivalent to the 
replacement cost of all 
owned, rented and/or leased 
machinery, equipment, tools 
and other property of the 
Contractor used in 
connection with the Work, 
together with an Installation 
Floater or equivalent 
coverage for materials and 
equipment supplied by the 
Contractor and intended for 
incorporation into the Work. 

N/A $5,000 

 
5) The Contractor shall obtain and maintain Commercial General Liability insurance commencing 

no later than the date of execution of this Contract and continuing until at least one (1) one year 
after the Owner has certified Substantial Performance of the Work. Products and Completed 
Operations coverage shall be maintained with a limit of not less than $5,000,000 per occurrence 
for a minimum of (2) two years after Substantial Performance of the Work. Umbrella or excess 
liability insurance may be used to satisfy the required limits. The insurance shall not contain any 
exclusion that would preclude coverage for liability arising from excavation, subsurface work or 
grading operations, or shoring where applicable to the Work. Such insurance shall include, but 
not be limited to, the following: 

 
(a) Broad Form bodily injury, death, property damage, and personal injury coverage, on an 

occurrence basis; 
 

(b) Non-Owned Automobile Liability with a limit not less than $5,000,000 per occurrence 
(including contractual non-owned automobile liability endorsement SEF 96); 

 
(c) Blanket Contractual Liability or Contractual Liability; 
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(d) Cross Liability and Severability of Interests; 

 
(e) A Waiver of Subrogation in favour of the Regional District of Central Kootenay; 

 
(f) Name “Regional District of Central Kootenay, its elected officials, officers, employees, 

servants, and agents”, as an Additional Insureds; 
 

(g) Name the Owner’s Consultant, “Sperling Hansen Associates, its officers, employees, 
servants, and agents”, as an Additional Insureds; 

 
(h) Require the insurer to provide the Owner with 30 days written notice of any material 

change or cancellation; 
 

(i) Premises and Operations; 
 

(j) Products and Completed Operations; 
 

(k) Attached Machinery; 
 

(l) Shoring, Excavating, Subsurface and Grading, as applicable;  
 

(m) Coverage that is Primary and Non-Contributory to any other sources of insurance available 
to the Contractor or the Owner. 

 
6) The Contractor shall obtain and maintain All Risk Property insurance commencing no later than 

the date of execution of this Contract, covering on a replacement cost basis all machinery, 
equipment, tools and other property owned, rented, leased or otherwise used by the Contractor 
in performing the Work, against risks of direct physical loss or damage customarily insured under 
an all risks property or contractor’s equipment policy. Such insurance shall include: 

 
(a) an Installation Floater whether by endorsement, extension or separate policy, covering 

materials and equipment supplied by the Contractor and intended for incorporation into 
the Work, including while in transit, temporarily stored, at the Site, and during installation 
and testing until incorporated into and accepted as part of the Work. 

 
31.2 FAILURE TO INSURE  

 
1) If the Contractor fails to take out and maintain any insurance for which it is responsible under this 

section 31.2, in the amounts and for the periods stated in this section 31.2, the Owner is entitled, 
but not obliged, to take out and maintain equivalent insurance at the cost of the Contractor, and the 
Contractor will pay to the Owner, on demand, the Owner’s cost of so doing, which may be deducted 
from any amount otherwise payable to the Contractor.  

 
2) The Owner may suspend affected Work until compliant coverage is restored. Inability of the 

Owner to obtain replacement coverage, or acceptance of deficient evidence, does not waive the 
default.  
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3) The Contractor remains responsible for any loss, cost or liability that would have been insured 
had it complied with this section 31.2. 

 
31.3 DEDUCTIBLES, SELF-INSURED RETENTIONS AND UNINSURED AMOUNTS  

 
1) The Contractor shall pay the deductible, self-insured retention or uninsured amounts in the event of 

a claim.  
 

31.4 ADDITIONAL INSURANCE RESPONSIBILITIES 
 

1) The Owner’s review, acceptance or failure to request evidence does not relieve the Contractor from 
any obligation under this section 31.2.  

 
2) The Contractor is solely responsible for determining what additional insurance coverage, if any, 

is necessary or advisable for the protection of the Contractor or that is required by the Contractor 
to fulfill its obligations under this Contract, with such additional insurance maintained and 
provided at the sole expense of the Contractor and with the Contractor being responsible for 
obtaining whatever additional insurance it deems necessary.  

 
3) The Contractor shall ensure that all insurance required to be maintained by the Contractor under 

this Contract is underwritten by a responsible insurance company or companies licensed to do 
business in the province of British Columbia. 

 
4) As may be applicable, the Contractor must cause all subcontractors to comply with the insurance 

requirements outlined in section 31.2 of this Contract. 
 

5) The Owner may, at its discretion, notify the Contractor that the terms, amounts and types of 
insurance required to be obtained by the Contractor hereunder be changed. The Contractor shall, 
upon request, obtain a written quote from its insurer for the incremental cost of such additional 
or amended coverage and submit that quote to the Owner for review. The Owner may, in its sole 
discretion, approve or decline the proposed increase. Where the Owner approves the increase 
in writing, the Owner will pay the approved incremental cost increase, and the parties shall 
record the change and payment terms in a Change Order. The Contractor shall not bind or 
purchase the increased or amended coverage until Owner’s written approval is provided. 

 
6) The Owner will not be responsible for injury to the Contractor’s employees or for loss or damage 

to the Contractor’s or to the Contractor’s employees’ machinery, equipment, tools or supplies 
which may be temporarily used or stored in, on or about the Site during construction and which 
may, from time to time, or at the termination of this Contract, be removed from the Site. The 
Contractor hereby waives all rights of recourse against the Owner with regard to damage to the 
Contractor’s property.  

 
7) If the Contractor’s insurance policies expire prior to the coverage periods identified in section 

31.2 of this Contract, the Contractor shall renew its insurance policies prior to the expiry date 
and provide the Owner with an updated evidence of insurance in the format identified in 
paragraph 2 of this section 31.2, confirming such renewal to the Owner before the existing policy 
expires.  
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2. FORM OF AGREEMENT 
 

Remove Article 1, paragraph 1.2 and replace entirely with: 
 

The Contractor will commence the Work in accordance with the Notice to Proceed. The Contractor will 
proceed with the Work diligently, will perform the Work generally in accordance with the construction 
schedules as required by the Contract Documents and will achieve Substantial Performance of the 
Work on or before June 30, 2027 subject to the provisions of the Contract Documents for adjustments 
to the Contract Time. 

 
3. SGC 32.0 CONTRACTOR RESPONSIBILITIES 
 

Add the following:  
 

32.4 ONGOING FACILITY OPERATIONS 
 

1) The Contractor must allow for ongoing receipt and tipping of incoming septage pumpage 
throughout the duration of the Contract. Based on historical records, the successful proponent 
should expect approximately 5-10 trucks per day that will require unfretted access to the Septage 
Receiving Area. 

 
32.5 Stockpiling REQUIREMENTS 

 
1) The Contractor shall ensure that materials stockpiled within approved areas are placed to 

maximize space efficiency. This includes constructing stockpiles to the maximum practical height 
as part of loading, hauling, and stockpiling operations. Organic debris stockpiled on the Landfill 
Crest shall be high-stacked and shall not be placed by end-dumping alone. 

 
4. SCHEDULE OF QUANTITIES AND PRICES 
 

The Schedule of Quantities and Prices (SOQ) has been revised in alignment with the amendments and 
answers provided herein and is included as Attachment 2 of this Addendum (changes shown in red 
text). Key updates are summarized below: 
 
There is an existing glass stockpile located at the Project Site. This material is approved for use as 
Owner-Supplied Recycled Glass to achieve the subgrade design elevations outlined in DWG 26057-
103. Approximately 500 m³ of glass is available for use in the base layers of the proposed fill areas. This 
volume was estimated using drone survey data and, as a result, the actual volume may be greater than 
the estimated quantity. 
 
Provisional Item 5 - Organics Management and Wood Chipping at Pond 5 has been added to the 
revised SOQ. Task 5.01 involves supplying and incorporating a sufficient quantity of wood chips into 
Pond  5 to absorb and ensure that no free liquids remain prior to excavation. The exact volume of wood 
chips required for absorption is undetermined, but the Contractor should allow for 200 m3. Both tasks 
5.01 and 5.02 incorporate approximately 1,500 m3 of organic residuals to be excavated, hauled, and 
stockpiled from Pond 5 to the Landfill Crest following wood chip installation.  
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5. ADDENDUM #1 DETAILS – FIGURE 1 
 

A map outlining the locations of the Proposed Borrow Area, the Landfill Crest, the Recycled Glass 
Stockpile, and Pond 5 is provided as Attachment 3 of this Addendum. 

 
6. AMENDMENTS TO DWG 26057-201 DETAIL A 
 

The 300 mm HDPE DR17 Solid Septage Culverts have been updated to include a 90-degree bend on 
the inlet side. Detail A of DWG 26057-201 is amended as follows: 

 

 
 

Quantities within the SOQ have been updated accordingly. This change will be reflected in the IFC 
Drawing Package. 

 

QUESTIONS & ANSWERS: 
 
Please be advised of the following Questions & Answers: 
 
Q1. Can you provide the sign-in sheet? 
A1. See Attachment 1. 
 
Q2. Will there be a requirement for geogrid and fabric below the roads/ponds? 
A2. No geogrid or fabric is intended/required. The Contractor can install fill from the borrow over the 

garbage layer. The Engineer will work with the Contractor in constructing areas of ‘Fill’ where 
unconsolidated subsurface conditions exist. 

 
Q3. If garbage is discovered, where can it be disposed of? 
A3. Any garbage discovered can be hauled up to the active face and disposed of in the location that GFL lead 

Operator (Stan) confirms at the time. At least 24hrs notice is required prior to a large waste hauling 
event, to support landfill operations and staffing capacities.  
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Q4. Where does all the cleared/grubbed material go? 
A4. Surface cover can be placed at the yard and garden pile and any root balls can be placed in the upper 

are of the landfill crest where the Organic Residuals will be hauled to. Larger trees can be decked and 
left on site for the RDCK to deal with. 

 
Q5. Who is dealing with the [yard and garden] materials currently in the contract footprint? 
A5. The RDCK is having their chipping contractor come to site in late October and this material will be chipped 

and moved further north. Any remaining material in the area when the contractor mobilizes can be 
moved by the contractor on a force account basis. 

 
Q6. Is there water available for compaction on site? 
A6. Yes the contractor can use the standpipe beside the attendant shack. The well produces at 4.5gpm so 

it’ll take a while to fill tanks or trucks. 
 
Q7. Does the RDCK have survey control at the site? 
A7. Yes. Survey control exists at the landfill including 3 survey control locations near the front end of the 

landfill. This information will be shared with the successful contractor. 
 
Q8. Could you kindly provide clarification of the following [SOQ items]: 

1) 2.03 Is this for fill for inside lagoons? 
2) 2.04 Is this for fill around outside of lagoons? 
3) 3.01B Is this correct 25mm to 75mm or should it be 75mm minus? 

A8. Responses below: 
1) Item 2.03 is related to backfilling after Item 2.02 – Organics Removal (DWG 26057-101) is complete 

and is not specific only to the ponds. See DWG 26057-103.  
2) Item 2.04 pertains to the subgrade design earthworks. See DWG 26057-105. 
3) The 25-75 mm crushed gravel material specified in Item 3.01b has been updated to be 75 mm minus 

crushed gravel instead. See revised SOQ.  
 
Q9. Would construction be permitted on weekends or outside regular landfill operating hours with prior 

approval?  
A9. The RDCK will permit the successful Contractor to complete onsite project work outside of typical landfill 

operating hours, including weekends. All site works including this Contract must adhere to local noise 
bylaws, including the City of Castlegar Bylaw No. 1449, which prohibits noise disturbances between 9:00 
PM and 7:00 AM. 

 
Q10. Can you provide approximate haul distances from the onsite borrow area to the fill placement areas, 

and from the excavation areas to the designated stockpile location? 
A10. Approximate hauling distances for site works are as follows (one-way): 

Septage Pits to Landfill Crest    400 m 
Owner-Supplied Clean Fill Borrow Area to Septage Pits 400 m 
Owner-Supplied Recycled Glass to Septage Pits  250 m 

 
Q11. For the 300 mm DR17 HDPE pipe, does the connection need to be butt-fused, or are mechanical 

connections acceptable? If mechanical connections are permitted, please confirm the required type. 
A11. All 300 mm HDPE pipes must be butt-fused; no mechanical connections are permitted. 
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Q12. For the lock-block barriers, please confirm the required bedding or foundation preparation and 
whether anchoring is required.  

A12. All concrete lock blocks and delineators to be placed on the completed 19 mm Minus Crushed Gravel 
surface (100 mm thickness).  No anchoring is required.  

 
Q13. The contract agreement says June 30, 2026 for substantial completion. The tender form says 2027. 

With $1,000-a-day penalties, can you please confirm? 
A13. The date of Substantial Completion is June 30, 2027. 
 
Q14. What bid security amount is required? The tender refers to the standard MMCD conditions without 

stating a figure. 
A14. Bid Security is 10% of the tender amount.  
 
Q15. I feel that the schedule of quantities…should maybe be re considered. The septage pond clean out of 

the chips and sewage. Load haul and free dumping being one of the thoughts. Is that cost plus? Should 
it be it’s own line item? 

A15. The removal of organic debris is its own line item (Task 2.02). Please note that excavation, loading, 
hauling, and stockpiling on the Landfill Crest includes “high-staking” the organic debris and not simply 
end-dumping loads. The successful proponent must stockpile materials as high as possible to save space. 

 
 

Except as modified by Addendum No. 1 issued October 20, 2026, the Request for Tender documents 
for PRJ #26014 shall remain unchanged. 
 
 
 
AJ Evenson 
Senior Project Manager 
 
Attachments: 
Attachment 1: Attendance List for October 5, 2026, Site Visit 
Attachment 2: Schedule of Quantities and Prices – Rev1  
Attachment 3: Figure 1 – Addendum #1 Details 
Attachment 4: RDCK’s standard Certificate of Insurance 
 

- END OF DOCUMENT - 
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ATTACHMENT 1: ATTENDANCE LIST 
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ATTACHMENT 2: SCHEDULE OF QUANTITIES AND PRICES – REV1 
 
 
  



Ootischenia Landfill Septage Facility Upgrades - Schedule of Quantities and Prices
REVISION 1

Ootischenia Landfill Septage Facility Upgrades
Item Description Quantity Unit Unit Price  Amount 

1 General Requirements

1.01 Mobilization & Demobilization 1 LS -$                         

1.02 Performance, Labour, and Materials Bonds 1 LS -$                         

1.03 Insurance 1 LS -$                         

1.04 Health and Safety 1 LS -$                         

1.05 Survey, Materials Testing, Submittals, and Record Drawings 1 LS -$                         

Subtotal for Item 1 -$                         

2 Earthworks and Septage/Surface Water Management

2.01 Clearing and Grubbing and Vegetation Removal 3,000 m2 -$                         

2.02 Organics Removal - Excavate Existing Organics in Place and Load, Haul, and Stockpile on Landfill Crest (Ponds 1 to 4) 4,000 m3 -$                         

2.03 Organics Removal Backfill - Excavate, Load, Haul, Place, Shape and Compact Clean Fill to Design Contours (Owner-Supplied Recycled Glass + Owner-Supplied Clean Fill) 8,000 m3 -$                         

2.04 Septage Facility Subgrade Earthworks - Excavate, Load, Haul, Place, Shape and Compact Clean Fill to Design Subgrade (Owner-Supplied Clean Fill) 3,000 m3 -$                         

2.05 Supply and Install 300 mm dia. HDPE DR17 Solid Septage Conveyance Pipe c/w 90 Degree Elbow Snorkels 30 m -$                         

2.06 Construct Surface Water Run-On Ditching Along Southern Slope and  North Side of Septage Facility 370 m -$                         

Subtotal for Item 2 -$                         

3 Roads and Site Improvements

3.01 Perimeter Gravel Road Construction

a) Supply and Install 19 mm Minus Crushed Gravel (100 mm thickness) 3,275 m2 -$                         

b) Supply and Install 75 mm Minus Crushed Gravel (300 mm thickness) 3,275 m2 -$                         

c) Supply and Install High-Strength Woven Geotextile Liner 3,275 m2 -$                         

3.02 Remove and Dispose of Existing  Fence to the South (may be disposed in the Ootischenia Landfill) 250 m -$                         

3.03 Install New Electric Fence to the South (incl. all wires, posts, staples, insulators, testing, etc.) 250 m -$                         

Subtotal for Item 3 -$                         

4 Concrete

4.01 Supply and Install Concrete Barriers at Septage Receiving Area

a) No Post Barriers 8 Each -$                         

b) Lock Block Barriers (1500 mm x 750 mm x 750 mm) - Space 1500 mm apart 23 Each -$                         

c) Supply and Install SS Chain Connections Between No Post Barriers 4 Each -$                         

Subtotal for Item 4 -$                         

Subtotal for Ootischenia Landfill Septage Facility Upgrades -$                         

Plus GST -$                         

Total -$                         

Provisional Work Items
Item Description Quantity Unit Unit Price  Amount 

5 Organics Management and Wood Chip Installation at Pond 5

5.01 Supply and Incorporate Wood Chips into Pond 5 AND Remove, Haul, and Stockpile Organic Residuals from Pond 5 to the Landfill Crest 1,500 m3 -$                         

5.02 Remove, Haul, and Stockpile Organic Residuals from Pond 5 to the Landfill Crest 1,500 m3 -$                         

Subtotal for Item 5 -$                         

Subtotal for Ootischenia Landfill Septage Facility Upgrades and Provisional Work Items -$                         

Plus GST -$                         

Total -$                         

Regional District of Central Kootenay
Ootischenia Landfill Septage Facility Upgrades

APPENDIX 1
Schedule of Quantities and Prices

Sperling Hansen Associates
2026-10-19
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ATTACHMENT 3: FIGURE 1 DETAILS 
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ATTACHMENT 4: RDCK’S STANDARD CERTIFICATE OF INSURANCE 
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This certifies that policies of insurance as described below have been issued to the Insured named  below 
and are in full force and effect at this time. 

NOTE: PROOF OF INSURANCE WILL BE ACCEPTED ON THIS FORM ONLY. INSURANCE COMPANIES MUST BE 
LICENSED TO OPERATE IN CANADA AND HAVE A MINIMUM AM BEST RATING OF A- OR HIGHER. 

This Certificate is issued to the Regional District of Central Kootenay. 

Named Insured Name: _______________________________________________________________ 

Address: ____________________________________________________________ 

Broker Name:__________________________ Agent’s Name: ________________________ 

Address: ____________________________________________________________ 

Phone:__________________________ Email: _______________________________ 

Contract number and title this Certificate applies to:       

Type of Insurance 
Insurer Name and 

Policy Number 
Policy Term 

dd-mmm-yyyy Limits of Liability/Amounts 

  Section 1 

Automobile Liability (third party, 
owned and leased vehicles)  

*If insured by ICBC, attach a
copy of the ICBC form APV-47

From: 

To: 

$  Limit 

Section 2 

Commercial General Liability 

From: 

To: 

$  Per Occurrence Limit 

$  Aggregate 

$  Deductible 

Certificate of Insurance Form 
Construction, Trades and Operations 

{Customized Version Update 14 Oct 2026}
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Section 3 

   Umbrella Liability 

 Excess Liability 

From: 

To: 

$  Umbrella Limit 

$  Excess Gen. Limit 

Section 4 

  Wrap-Up Liability 

   Per Occurrence 

   Per Claim 

From: 

To: 

$  Limit 

$  Aggregate 

$  Deductible 

Section 5 

  Pollution/Environmental 
Impairment Liability  

   Per Occurrence 

 Per Claim 

From: 

To: 

$  Limit 

$  Aggregate 

$  Deductible 

Section 6 

  Course of Construction 

  (Builders Risk) 

From: 

To: 

$  Limit 

$  Aggregate 

$  Deductible 

Section 7 

  Equipment Breakdown  

  (Boiler and Machinery) 

From: 

To: 

$  Limit 

$  Aggregate 

$  Deductible 

Section 8 

All Risk Property
From: 

To: 

$  Limit 

$  Aggregate 

$  Deductible 

{Customized Version Update 14 Oct 2026} rdck.ca 
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Section 9
Contractor's Equipment

From: 

To: 

$ Limit 

$  Aggregate 

$ _____ Deductible 

Section 10
Professional Liability 
(Errors and Omissions) 

From: 

To: 

$ Per Claim Limit

$  Aggregate 

$  Deductible 

Section 11 

Other (Specify) 

   Per Occurrence 

  Per Claim 

From: 

To: 

$  Limit 

$  Aggregate 

$  Deductible 

Details of Coverage of Comprehensive Commercial General Liability and, if included in the table above, 

Umbrella and Excess Liability (Sections 2 & 3): ☒ indicates that the coverage is included. 

Broad Form bodily 
injury, death, property 
damage and personal 
injury coverage, on an 
occurrence basis 

Non-Owned Automobile 
(including SEF 96) 

$ _________Limit 

Blanket Contractual 
Liability 

Contractual Liability 

Cross Liability and 
Severability of Interests 

Waiver of Subrogation 
in favor of the Regional 
District of Central 
Kootenay 

Regional District of 
Central Kootenay, its 
elected officials, 
officers, employees, 
servants and agents as 
Additional Insured 

Sperling Hansen 
Associates, its officers, 
employees, servants, 
and agents as
Additional Insured 

30 days notice of 
cancellation 

Premises and 
Operations

Products and 
Completed Operations 

Attached Machinery

Shoring, Excavating, 
Subsurface and 
Grading

Coverage is Primary 
and not Contributory

{CGL Continued on page 4)
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Hot Work Warranty/
Protocol

Elevator and Hoist 
Liability

Firefighting Expenses 

Sudden & Accidental 
Pollution Liability 

Contingent 
Employers Liability 

Details of Wrap-Up Liability (Section 4) ☒ indicates that the coverage is included.

Broad Form bodily 
injury, death, property 
damage and personal 
injury coverage, on an 
occurrence basis 

Non-Owned Automobile 
(including SEF 96) 

$ _________Limit 

Blanket Contractual 
Liability 

Contractual Liability 

Cross Liability and/or 
Severability of Interests 

Waiver of Subrogation 
in favor of the Regional 
District of Central 
Kootenay

Regional District of 
Central Kootenay, its 
elected officials, 
officers, employees, 
servants and agents as 
Additional Insured  

His Majesty the King in  
Right of the Province of 
British Columbia and 
Ministry of 
Transportation and 
Transit as Additional 
Insured 

30 days notice of
cancellation 

Products and 
Completed Operations  

Coverage is Primary and 
not Contributory 

Contingent Employers 
Liability 

Sudden & Accidental 
Pollution Liability 

Attached Machinery 
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Details of Pollution/Environmental Impairment Liability (Section 5) ☒ indicates that the coverage is included

Broad Form bodily 
injury, death, property 
damage  

Clean-up, Monitoring 
and Remediation 

Sudden and Accidental, 
and Gradual Pollution 
Events for Third Party 
Liability 

Ongoing and Completed 
Operations 

Blanket Contractual 
Liability 

Contractual Liability

Cross Liability and/or 
Severability of Interests 

Waiver of Subrogation 
in favor of the Regional 
District of Central 
Kootenay 

Regional District of 
Central Kootenay, its 
elected officials, 
officers, employees, 
servants and agents as 
Additional Insured  

His Majesty the King in 
Right of the Province of 
British Columbia and 
Ministry of 
Transportation and 
Transit as Additional 
Insured

30 days notice of 
cancellation  

Coverage is Primary 
and not Contributory 

Details of All Risk Course of Construction (Builder’s Risk) (Section 6) ☒ indicates that the coverage is 
included.

Waiver of 
Subrogation in favor 
of the Regional District 
of Central Kootenay  

Regional District of 
Central Kootenay, its 
elected officials, 
officers, employees, 
servants and agents 
as Additional Insured

His Majesty the King 
in Right of the 
Province of British 
Columbia and 
Ministry of 
Transportation and 
Transit as Additional 
Insured 

Equipment Breakdown

Testing & Commissioning

Cross Liability and/or 
Severability of Interests
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Details of Equipment Breakdown (Boiler and Machinery) (Section 7) ☒ indicates that the coverage  
is included. 

Waiver of 
Subrogation in favor 
of the Regional District 
of Central Kootenay 

Regional District of 
Central Kootenay, its 
elected officials, 
officers, employees, 
servants and agents 
as Additional Insured

His Majesty the King 
in Right of the 
Province of British 
Columbia and 
Ministry of 
Transportation and 
Transit as Additional 
Insured

Cross Liability and/or
Severability of 
Interests 

Waiver of 
Subrogation in favor 
of the Regional District 
of Central Kootenay  

These policies comply with the insurance requirements of the governing contract of the Regional District 
of Central Kootenay. It is understood and agreed any deductible or reimbursement clause contained in 

the policy shall be the sole responsibility of the Named Insured. 

   Signature and Broker’s Stamp       Title     
Authorized to Sign on Behalf of Insurers 

Date Signed 

Waiver of Subrogation 
in favor of the Regional 
District of Central 
Kootenay

Installation Floater

Details of All Risk Property coverage (Section 8) ☒ indicates that the coverage is included.

Details of Contractor's Equipment coverage (Section 9) ☒ indicates that the coverage is  included.
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Broker Comments 
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