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Negotiated Request for Proposals 
Goat Canyon: 

Geotechnical Investigation – 
Consulting Services 

NRFP No.: PRJ26016 
NRFP KEY INFORMATION 
 

Overview of the 
Opportunity 

The purpose of this NRFP is to invite Proposals from professional, qualified, and 
experienced companies to complete a detailed Geotechnical Investigation and 
subsequent report with recommendations.  

Opening Date  October 29, 2026 

Closing Time 
and Date 

2:00 pm Pacific Time 
November 24, 2026 

Projected 
Timeline of 
Milestones and 
Deliverables 

October 29, 2026 - Issue Request for Proposals 
November 24, 2026 - Deadline for Submissions 
Late November-Early December, 2026 - Award Contract 
March 31, 2027 - Draft Report 
April 16, 2027  - Final Report 

Questions 
Proponents must email their question(s) to the RDCK Representative, quoting the NRFP 
number and name in the subject line, before 2:00pm Pacific Time on November 18, 

2026. Questions received after that time may not receive a response. 

RDCK 
Representative 

Carolyn Hogan 
Project Manager 
Chogan@rdck.bc.ca  

Proposal 
Submission 
Instructions 

Proposal submissions must be emailed to the RDCK Representative or, if too big to 
email, transferred via a secure file link. Proposals must be in Microsoft Word and any 
other supporting documents must be submitted in PDF.  
1. In the “Subject Field” enter: NRFP Number and Name 
2. The RDCK email server has an approximate 25 mb file size limit. Proponents must 

ensure that they have received a confirmation email prior to the closing time. If your 
Proposal is too large to send by email, please request a secure file link from the 
RDCK Representative or break down your submission into two or more emails, 
clearly identifying each email as being one out of x. 

mailto:JBradley@rdck.bc.ca
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Obtaining NRFP 
Documents 

NRFP Documents are available for download from the RDCK’s website: 
https://www.rdck.ca/EN/main/administration/bids-tenders.html. Printing of NRFP 
documents is the sole responsibility of the Proponent. 

Addenda 

Proponents intending to submit a Proposal should provide an email notification to the 
RDCK Representative. Proponents who do not provide an email notification may not be 
sent amendments or addenda. Proponents who send an intent to submit email are not 
obligated to submit a Proposal. 

Withdrawal of 
Submission 

Proposals may be withdrawn at the request of an authorized representative of the 
Proponent by emailing the RDCK Representative prior to the Closing Date and Time for 
receiving Proposals. 

Terms and 
Conditions of 
Contract 

The RDCK’s Consulting and Professional Service Agreement terms are posted on the 
RDCK’s website and are intended to apply to any Contract awarded as a result of this 
NRFP. 

 
 
 

https://www.rdck.ca/EN/main/administration/bids-tenders.html
https://www.rdck.ca/wp-content/uploads/2025/11/Web_Service_Agreement_Updated_2026-02-23.pdf
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NRFP DOCUMENTS 

1 The complete set of NRFP documents includes: 

• Definitions (online) 

• NRFP Rules for Participation (online) 

• RDCK’s Consulting and Professional Service Agreement terms (online) 

• Proposal Form (Provided as separate fillable Word document) 

• This NRFP Document 

o NRFP Key Information 

o NRFP Documents 

o Instructions to Proponents 

o Evaluation 

o Schedules 

▪ Schedule A: Scope of Services 

▪ Schedule B: Contract Supporting Documents and Deviations 

▪ Schedule C: Contract Supplementary Terms and Conditions 

▪ Schedule D: Contract Payment Terms 

▪ Schedule E: Insurance 

▪ Schedule F: Site Plan/Maps 

 

INSTRUCTIONS TO PROPONENTS 

2 SERVICES:  The RDCK invites Proposals from professional, qualified, and experienced companies for 
the provision of the “SERVICES” described in Schedule A of the NRFP, in accordance with the terms 
and conditions included in the NRFP documents. 

3 PROPOSAL VALIDITY PERIOD:  Proponents agree that their proposal, including pricing, will remain 
open for acceptance and subject to negotiation for a period of ninety (90) calendar days. 

4 ACCEPTANCE OF NRFP TERMS AND CONDITIONS:  Proponents should read the complete set of 
NRFP documents. By submitting a Proposal, the Proponent agrees and accepts the terms and 
conditions by which this NRFP will be conducted. 

EVALUATION   

5 EVALUATION AND SELECTION PROCESS:  The lowest or any Proposal will not necessarily be 
accepted, and the RDCK may reject any and all Proposals. Without limiting the foregoing, 
Proponents are hereby notified that the RDCK intends to review Proposals and enter into 
negotiations for a Contract based not only on the Proposal price, but on the criteria included in 
sections 6-14 below. 

6 MANDATORY CRITERIA:  The following criteria must be met by Proponents for their Proposal to be 
considered: 

https://www.rdck.ca/wp-content/uploads/2025/11/Consulting_Professional_NRFP_Definitions-Updated_2026-02-23.pdf
https://www.rdck.ca/wp-content/uploads/2025/11/Consulting_Professional_NRFP_Rules_for_Participation-Updated_2026-02-23.pdf
https://www.rdck.ca/wp-content/uploads/2025/11/Web_Service_Agreement_Updated_2026-02-23.pdf
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(a) PROPOSAL LANGUAGE:  The Proposal must be in English; 

(b) SUBMISSION DEADLINE:  The Proposal must be received as per the RDCK’s Proposal 
Submission Instructions before the Closing Date and Time; 

(c) PROPOSAL FORMAT:  The Proposal must be received using the Proposal Form provided by 
the RDCK or in a format that has been approved and is acceptable to the RDCK. 

RDCK RIGHTS RESERVED - DEPARTURES, REQUIREMENTS AND REFERENCES  

7 FORM OF AGREEMENT: The Proponent must review the RDCK’s Consulting and Professional Service 
Agreement terms and identify any requested departures, alternatives and additions on the Proposal 
Form. The RDCK reserves the right to reject the Proponent who is unwilling to use the RDCK’s 
Consulting and Professional Service Agreement terms. 

8 SCHEDULES: The Proponent must review the NRFP Schedules and identify any requested 
departures, alternatives and additions on the Proposal Form. The RDCK reserves the right to reject 
the Proponent who is unwilling to accept the NRFP Schedules terms.  

9 VERIFICATION OF REQUIREMENTS: The Proponent must complete the Verification of Requirements 
section of the Proposal Form. The RDCK reserves the right to reject the Proponent who, in the 
RDCK’s sole opinion, is unable to meet the RDCK’s requirements identified in this section.  

10 REFERENCES: The Proponent must complete the Reference section of Proposal Form. The RDCK 
reserves the right to contact referees on the Proposal Form, as well as referees not provided to the 
RDCK, as well as to reject any Proponent if references, in the RDCK’s sole opinion, are deemed to 
be unsatisfactory. 

11 WEIGHTED CRITERIA: The RDCK will evaluate Proposals by reference to: 

12 OTHER CRITERIA: The RDCK may also include in its evaluation any other factors the RDCK considers 
may affect the cost of the Project or the ability of the Proponent to complete the Services to the 
satisfaction of the RDCK in accordance with this NRFP and without unreasonable dispute. 

13 PROPOSAL CLARIFICATION: The RDCK may, at its discretion, request clarification or additional 
information from a Proponent with respect to any Proposal and the RDCK may make such requests 
to only selected Proponents. The RDCK may consider such clarifications or additional information in 
evaluating a Proposal. 

14 INTERVIEWS: The RDCK may, at its discretion, interview one or more Proponents or request 

Proposal Evaluation 
Maximum Points to 

be Awarded 

Corporate (See Proposal Form) 30 

Technical (See Proposal Form) 30 

Financial (See Proposal Form) 40 

Total 100 

https://www.rdck.ca/wp-content/uploads/2025/11/Web_Service_Agreement_Updated_2026-02-23.pdf
https://www.rdck.ca/wp-content/uploads/2025/11/Web_Service_Agreement_Updated_2026-02-23.pdf
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demonstrations from a Proponent with respect to any Proposal. The RDCK may use that information 
to score the evaluation.  

SCHEDULES 

15 SCHEDULES: Proponents should note that any field left blank/highlighted in blue in the Schedules 
will be completed by the RDCK during the contract award based on information received from the 
selected Proponent’s Proposal and any ensuing contract negotiations. The Schedules will then be 
appended to the RDCK’s Consulting and Professional Service Agreement terms to form the Contract. 

 

 

 

 

 

https://www.rdck.ca/wp-content/uploads/2025/11/Consulting_Professional_NRFP-Web_Service_Agreement_Updated_2026-02-23.pdf
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SCHEDULE A: SCOPE OF SERVICES 

1 TERM: Notwithstanding the date of execution of this Agreement the Contractor shall provide the Services described 
in this Schedule A hereof, commencing on Date and ending on March 31, 2027 (the “Term”). 

2 LOCATION/SITE/WORKPLACE: The Contractor will deliver the Services at the following Location: 3823 Goat Canyon 
Road, Erickson, BC. (herein after called the "Location”, “Site” or “Workplace”): See Schedule F, Site Plan/Maps. 

(a) A mandatory site visit prior to submission is not required; however, proponents interested in viewing 
the site should contact Carolyn Hogan, Project Manager chogan@rdck.bc.ca to arrange access.   

3 BACKGROUND: This scope of work relates to: 

(a) The RDCK purchased the property in 2025 with the intention of creating a recreational space. The property is 
situated on the slope of the Goat River.  

(b) The RDCK has completed a Materials Hazard Assessment and Building Inspection of the house currently 
located on the property.  

(c) The RDCK is considering demolishing the current house and requires geotechnical information and guidance 
for safety due to the proximity of the house, access road and retaining walls to the edge of the riverbank.   

4 SERVICES: Except as identified in the Agreed Departures in Section 2 of Schedule B, the Contractor must provide the 
Services as follows: 

(a) The proponents are to propose a “path forward” approach to their proposal that identifies their plan for 
completing a thorough assessment of the retaining walls, access road and location where the current house 
is located and indicate the methods, testing, approach and schedule to achieve formal recommendations.  

(i) Desktop Review & Field investigation: review background information and conduct a site visit to verify 
existing infrastructure and site conditions; 

(ii) Provide for any surveying, structural engineering and any additional forms of testing to determine slope 
and retaining wall stability including factor of safety for sliding, overturning and bearing capacity (this 
may require soil boring, core drilling, GPR, soil and rock sampling and analysis);  

(iii) Prepare a Draft and Final Report that provides at a minimum: 

▪ Overview of the property that includes each of the retaining walls, access road and 
current structures. 

▪ Condition of each of the structures and stability, and recommendations for repairs or 
upgrades if required, this should include Class D cost estimates for repairs/upgrades. 

▪ Provide recommendations for demolition plans which may include but not be limited to 
equipment and weight restrictions and or restrictions on work area/vicinity to riverbank. 

▪ Report must be signed and stamped by a qualified professional, designated to practice in 
the province of British Columbia.  

mailto:chogan@rdck.bc.ca
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Note that a mandatory site visit is not required; however, proponents interested in viewing the site prior to 
submission should contact Carolyn Hogan, Project Manager chogan@rdck.bc.ca to arrange access.   

5 DELIVERABLES: Except as identified in the Agreed Departures in Section 2 of Schedule B, the Contractor must provide 
the Deliverables as follows: 

(a) X1 Digital Report with assessment, recommendations and estimates. 

 

mailto:chogan@rdck.bc.ca
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SCHEDULE B: CONTRACT SUPPORTING DOCUMENTATION AND DEVIATIONS 

1 SUPPORTING DOCUMENTATION: Except as expressly stated in Schedule A or the Agreed Departures from these 
Supporting Documents identified in Section 2 of this Schedule B, without limiting any other provision of this 
Agreement, the Contractor must perform the Services in accordance with the obligations set out in the documents 
and document excerpts listed below, which are attached as appendices to this Schedule B: 

(a) Appendix A: NRFP Addenda # Add number dated DD Month YYYY; 

(b) Appendix B: Section 3 - Technical section of Contractor’s Proposal Submission Form dated DD Month YYYY; 

(c) Appendix C: Add other document as needed, including the name, specific section if applicable, and date of 
the document. 

2 AGREED DEPARTURES – The RDCK and Contractor agree that there are no approved departures from Schedule A 
and the supporting documents in Section 1 of Schedule B.  

OR 

2 AGREED DEPARTURES – The RDCK and Contractor agree to the following departures:  

(a) Section section # of Schedule A shall be struck and replaced with: 

Add new wording 

(b) Section section # on page page # of the document name included in one of the appendices shall be deleted in 
its entirety and replaced with: 

Add new wording 

(c) The following wording on page page # of the document name included in one of the appendices shall be 
deleted in its entirety.  

APPENDIX A: NRFP ADDENDA 
 

APPENDIX B: SECTION 3 – TECHNICAL SECTION OF PROPOSAL SUBMISSION 
 

APPENDIX C: ADD NAME 
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SCHEDULE C: CONTRACT SUPPLEMENTARY TERMS AND CONDITIONS 

 
1 RDCK RESOURCES - The Contractor will be provided access to the following RDCK Resources to be used to complete 

the Services outlined in this Contract: 

(a) The RDCK does not have detailed engineering or as-built drawings of the retaining walls or house located on 
the property. 

2 RDCK TOOLS AND EQUIPMENT - The Contractor will be provided access to the following RDCK tools and equipment 
to be used to complete the Services outlined in this Contract: N/A. 

3 FACILITY ACCESS - The Contractor will be provided access to the following RDCK Facility(ies) to be used to complete 
the Services outlined in this Contract: N/A. 
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SCHEDULE D: CONTRACT PAYMENT TERMS 

1 PAYMENT: In consideration for the provision of the Services, the RDCK shall pay to the Contractor in accordance 
with the Price Sheet below. Invoicing cannot exceed the budgeted amount per task/deliverable without RDCK 
written approval.  The maximum billable amount shall not exceed $Amount CAD (Canadian Dollars) (the “Maximum 
Contract Price”), excluding GST. 

 

 
 
INVOICING 

2 The Contractor shall submit invoices upon completion of each task. Each invoice shall include, at minimum: 

(a) The Contractor’s name matching the name identified in the first page of this Agreement; 

(b) The task/deliverable completed and date of completion; 

(c) Dates the Services were performed; 

(d) Cumulative total billed to date if more than one invoice is being issued for this contract; 

(e) The Contractor’s GST number must be included on invoices where GST is applicable; in which case, GST shall 
also be listed as a separate line item.  

3 Any year-end invoice must be submitted no later than January 15th of the following year.  

4 The following contract number and GL code(s) must be quoted on the invoice(s): 

Contract Number: YYYY-##-DEPT_CONTRACTOR_NAME  

GL Code: CAP1703-100 / PRJ26016  
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5 Invoices must be emailed to ap@rdck.bc.ca, with a COPY sent to the RDCK Contract Administrator identified on the 
first page of this Agreement. 

6 Invoices to be paid on net 30 day term. 

PAYMENT WITHHELD OR DEDUCTED 

7 The RDCK may withhold payment on any Progress Payment as may be necessary or prudent to protect itself from 
loss on account of: 

(a) the Contractor is not making satisfactory progress with the supply of the Services; 

(b) defective Services which are not remedied; 

(c) if there are claims of lien, or liens (or a lien) filed against any premises of which the Services are supplied or 

being supplied, or reasonable evidence of the probable filing of such claims of lien or of filing or registration of 

liens (or a lien) as a result of the failure of the Contractor to make payment properly to subcontractors or for 

materials, labour, or otherwise; 

(d) damages caused to another party by the Contractor; 

(e) any other evidence of loss or danger of loss on the part of the RDCK, resulting from of the Contractor’s 

operations. 

 

mailto:ap@rdck.bc.ca
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SCHEDULE E: INSURANCE 

WORKSAFE 

1 The Contractor shall: 

(a) Ensure compliance, on their part and on the part of all of their subcontractors, with the Workers 
Compensation Act and the Occupational Health and Safety Regulations thereunder. 

(b) At its own expense, obtain WorkSafe BC coverage for itself, all workers and any shareholders, directors, 
partners or other individuals employed or engaged in the execution of the Services.  

(c) Be responsible for all fines, levies, penalties and assessments made or imposed under the Worker’s 
Compensation Act and regulations relating in any way to the Services, and indemnify and save harmless fines, 
levies, penalties and assessments. 

2 Prior to supplying any of the Services in the Agreement, the Contractor must provide the RDCK with the Contractor’s 
WorkSafe BC number and must pay and keep current during the term of the Agreement all assessments required 
by WorkSafe BC in relation to the supply of the Services or the Maximum Contract Price. 

3 In the event that the Contractor refuses or fails to comply with an order under the Workers Compensation Act or 
Regulations thereunder, so that the supply of the Services is stopped, the RDCK may, upon written notice, terminate 
the Agreement and proceed in accordance with Sections 16-21 of this Agreement. 

INSURANCE 

4 INSURANCE: Without restricting the generality of the indemnification provisions of this Agreement, insurance and 
coverage will be arranged and paid for as under-noted: 

(a) The Contractor must take out and maintain the insurance coverages detailed in this section 4 of Schedule E 
and shall provide the RDCK evidence of coverage upon execution of this Agreement in the following format:  

(i) the RDCK’s Standard Certificate of Insurance form completed by the Contractor’s broker. 

(b) Subject to satisfactory proof of financial capability by the Contractor, the RDCK may agree to increase the 
deductible amounts. 

COVERAGE TYPE 
MINIMUM 
AMOUNT 

MINIMUM 
AGGREGATE 

DEDUCTIBLE 
MAXIMUM 

(a) Commercial General Liability $2,000,000 
per occurrence 

N/A  $5,000 

(b) Professional Liability  $5,000,000 
per claim 

$10,000,000  $50,000 

 
(c) The Contractor shall maintain Commercial General Liability coverage for the Term of this Agreement and a 

minimum of one (1) year after the completion of the Services with Products and Completed Operations 
coverage extended for an additional year (2 years in total). To achieve the desired limit, umbrella or excess 
liability insurance may be used. Such insurance will include but is not limited to the following:  

(i) Broad Form bodily injury, death, property damage, and personal injury coverage, on an occurrence 
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basis; 

(ii) Non-Owned Automobile Liability with a limit not less than $2,000,000 per occurrence (including 
contractual non-owned automobile liability endorsement SEF 96); 

(iii) Blanket Contractual Liability; 

(iv) Cross Liability and/or Severability of Interests; 

(v) A Waiver of Subrogation in favour of the Regional District of Central Kootenay; 

(vi) “Regional District of Central Kootenay, its elected officials, officers, employees, servants, and agents”, 
as an Additional Insureds; 

(vii) Require the insurer to provide the RDCK with 30 days written notice of any material change or 
cancellation; 

(viii) Premises and Operations; 

(ix) Products and Completed Operations; 

(x) Coverage that is Primary and Non-Contributory to any other sources of insurance available to the 
Contractor or the RDCK. 

(d) The Contractor shall maintain Professional Liability Insurance for the Term of this Agreement and a minimum 
of 3 years after the completion of the Services. 

ADDITIONAL INSURANCE TERMS AND CONDITIONS 

5 The Contractor is solely responsible for determining what additional insurance coverage, if any, is necessary or 
advisable for the protection of the Contractor or that is required by the Contractor to fulfill its obligations under 
this Agreement, with such additional insurance maintained and provided at the sole expense of the Contractor and 
with the Contractor being responsible for obtaining whatever additional insurance it deems necessary.  

6 The Contractor shall pay the deductible amounts in the event of a claim which the above policies are required to 
pay. 

7 The Contractor shall ensure that all insurance required to be maintained by the Contractor under this Agreement is 
underwritten by a responsible insurance company or companies licensed to do business in the province of British 
Columbia. 

8 As may be applicable, the Contractor must cause all subcontractors to comply with the insurance requirements 
outlined in section 4 of this Schedule. 

9 The RDCK may, at its discretion, notify the Contractor that the terms, amounts and types of insurance required to 
be obtained by the Contractor hereunder be changed. The Contractor shall, upon request, obtain a written quote 
from its insurer for the incremental cost of such additional or amended coverage and submit that quote to the RDCK 
for review. The RDCK may, in its sole discretion, approve or decline the proposed increase. Where the RDCK 
approves the increase in writing, the RDCK will pay the approved incremental cost increase, and the parties shall 
record the change and payment terms in an Agreement Amendment. The Contractor shall not bind or purchase the 
increased or amended coverage until RDCK’s written approval is provided. 
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10 If the Contractor’s insurance policies expire prior to the coverage periods identified in section 4 of this Schedule, 
the Contractor shall renew its insurance policies prior to the expiry date and provide the RDCK with an updated 
evidence of insurance in the format identified in section 4(a) of this Schedule, confirming such renewal to the RDCK 
within 14 days of its current policy’s expiry.  

11 In the event the Contractor shall fail to take out and maintain such insurance at all times during the coverage periods 
identified in section 4 of this Schedule the RDCK shall be entitled to take out and maintain equivalent insurance at 
the cost of the Contractor and the Contractor will pay to the RDCK, on demand, the RDCK’s cost of so doing, or at 
the option of the RDCK, the RDCK shall be entitled to terminate this Agreement. 
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SCHEDULE F: SITE PLAN/PHOTOS 

PROPERTY LOCATION AND SITE PHOTOS 

 

Figure 1 3823 Goat Canyon Road 
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