Negotiated Request for Proposals

LAKESIDE FACILITY RENOVATIONS

2026-183-ADM

NRFP KEY INFORMATION

Overview of the

The purpose of this NRFP is to invite Proposals from professional, qualified, and
experienced companies for the provision of Construction Services at the RDCK Lakeside

Opportunity . o @ 202 Lakeside Drive. Nelson BC V1L 6B9.
Opening Date Tuesday July 14, 2026
Closing Time and 2 PM PDT

Date Thursday August 13th, 2026
Proponents must email their question(s) to the RDCK Representative, quoting the NRFP
Questions number and name in the subject line, before 4:30pm PDT, Monday July 27, 2026.
Questions received after that time may not receive a response.
Tom Dool
RDCK Facility Manager

250-354-3490

Site Visit

A Site visit is Mandatory for Proponents prior to submitting a Proposal.

Proponents should examine the Site and Site visit information, and before submitting a
Proposal, shall satisfy themselves as to the nature of the Site. The Site visit is scheduled
for:

Date Monday July 20, 2026

Location: 202 Lakeside Drive. Nelson BC V1L 6B9

Time: 12:00 PM PDT

**Proponents are to meet on site**

Additional site visits for estimating purposes may be booked from 12pm to 4:30pm
Tuesday July 21° to Friday July 24,
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Regional District of Central Kootenay
NRFP No: 2026-183-ADM Project: 202 LAKESIDE CONSTUCTION SERVICES

Proposal
Submission
Instructions

Proposal submissions must be emailed to the RDCK Representative or, if too big to

email, transferred via a secure file link. Proposals must be in Microsoft Word and any

other supporting documents must be submitted in PDF.

1. Inthe “Subject Field” enter: NRFP 2026-183-ADM

2. The RDCK email server has an approximate 10 mb file size limit. Proponents must
ensure that they have received a confirmation email prior to the closing time. If your
Proposalis too large to send by email, please request a secure file link from the RDCK
Representative or break down your submission into two or more emails, clearly
identifying each email as being one out of x.

Obtaining NRFP

NRFP Documents are available for download from the RDCK’s website:
https://www.rdck.ca/corporate/bids-tenders/. Printing of NRFP documents is the sole

Documents o

responsibility of the Proponent.

Proponents intending to submit a Proposal should provide an email notification to the
Addenda RDCK Representative. Proponents who do not provide an email notification may not be

sent amendments or addenda. Proponents who send an intent to submit email are not
obligated to submit a Proposal.

Withdrawal of

Proposals may be withdrawn at the request of an authorized representative of the
Proponent by emailing the RDCK Representative prior to the Closing Date and Time for

Submission .
receiving Proposals.
Term:s ?“d The RDCK’s General Service Agreement terms are posted on the RDCK’s website and are
Conditions of intended to apply to any Contract awarded as a result of this NRFP.
Contract
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Regional District of Central Kootenay
NRFP No: 2026-183-ADM Project: 202 LAKESIDE CONSTUCTION SERVICES

NRFP DOCUMENTS

1

The complete set of NRFP documents includes:

e Definitions (online)
e NRFP Rules for Participation (online)

e RDCK'’s General Service Agreement (online)

e Proposal Form (Provided as separate fillable Word document)
e  This NRFP Document
o NRFP Key Information
NRFP Documents
Instructions to Proponents

Evaluation

O O O O

Schedules
= Schedule A: Scope of Services

= Schedule B: Contract Supporting Documents and Deviations

= Schedule C: Contract Supplementary Terms and Conditions

= Schedule D: Contract Payment Terms

= Schedule E: Insurance
= Schedule F: Site Plan/Maps

INSTRUCTIONS TO PROPONENTS

2

SERVICES - The RDCK invites Proposals from professional, qualified, and experienced companies for
the provision of the “SERVICES” described in Schedule A of the NRFP, in accordance with the terms
and conditions included in the NRFP documents.

PROPOSAL VALIDITY PERIOD - Proponents agree that their proposal, including pricing, will remain
open for acceptance and subject to negotiation for a period of sixty (60) calendar days.

ACCEPTANCE OF NRFP TERMS AND CONDITIONS - Proponents should read the complete set of
NRFP documents. By submitting a Proposal, the Proponent agrees and accepts the terms and
conditions by which this NRFP will be conducted.

EVALUATION

5

EVALUATION AND SELECTION PROCESS - The lowest or any Proposal will not necessarily be
accepted, and the RDCK may reject any and all Proposals. Without limiting the foregoing,
Proponents are hereby notified that the RDCK intends to review Proposals and enter into
negotiations for a Contract based not only on the Proposal price, but on the criteria included in
sections 6-14 below.

MANDATORY CRITERIA -The following criteria must be met by Proponents for their Proposal to be
considered:
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10

11

12

13

(a) PROPOSAL LANGUAGE - The Proposal must be in English;

(b) SUBMISSION DEADLINE - The Proposal must be received as per the RDCK’s Proposal
Submission Instructions before the Closing Date and Time;

(c) PROPOSAL FORMAT - The Proposal must be received using the Proposal Form provided by
the RDCK or in a format that has been approved and is acceptable to the RDCK.

RDCK RIGHTS RESERVED - DEPARTURES, REQUIREMENTS AND REFERENCES

FORM OF AGREEMENT - The Proponent must review the RDCK’s General Service Agreement terms
and identify any requested departures, alternatives and additions on the Proposal Form. The RDCK
reserves the right to reject the Proponent who is unwilling to use the RDCK’s General Service
Agreement terms.

SCHEDULES - The Proponent must review the NRFP Schedules and identify any requested
departures, alternatives and additions on the Proposal Form. The RDCK reserves the right to reject
the Proponent who is unwilling to accept the NRFP Schedules terms.

VERIFICATION OF REQUIREMENTS - The Proponent must complete the Verification of
Requirements section of the Proposal Form. The RDCK reserves the right to reject the Proponent
who, in the RDCK'’s sole opinion, is unable to meet the RDCK’s requirements identified in this
section.

REFERENCES - The Proponent must complete the Reference section of Proposal Form. The RDCK
reserves the right to contact referees on the Proposal Form, as well as referees not provided to the
RDCK, as well as to reject any Proponent if references, in the RDCK’s sole opinion, are deemed to
be unsatisfactory.

WEIGHTED CRITERIA - The RDCK will evaluate Proposals by reference to:

Maximum Points to
Proposal Evaluation be
Awarded
Corporate (See Proposal Form) 20
Technical (See Proposal Form) 30
Financial (See Proposal Form) 50
Total 100

OTHER CRITERIA - The RDCK may also include in its evaluation any other factors the RDCK considers
may affect the cost of the Project or the ability of the Proponent to complete the Services to the
satisfaction of the RDCK in accordance with this NRFP and without unreasonable dispute.

PROPOSAL CLARIFICATION - The RDCK may, at its discretion, request clarification or additional
information from a Proponent with respect to any Proposal and the RDCK may make such requests
to only selected Proponents. The RDCK may consider such clarifications or additional information in
evaluating a Proposal.
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14 INTERVIEWS - The RDCK may, at its discretion, interview one or more Proponents or request
demonstrations from a Proponent with respect to any Proposal. The RDCK may use that information
to score the evaluation.

SCHEDULES

15 SCHEDULES - Proponents should note that any field left blank/highlighted in yellow in the
Schedules will be completed by the RDCK during the contract award based on information received
from the selected Proponent’s Proposal and any ensuing contract negotiations. The Schedules will
then be appended to the RDCK’s General Service Agreement terms to form the Contract.
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SCHEDULE A: SCOPE OF SERVICES

1 TERM - Notwithstanding the date of execution of this Agreement the Contractor shall provide the Services described
in this Schedule A hereof, commencing on September 1, 2026 and ending on September 1, 2027 (the “Term”). The
Agreement may be renewed for 2 (two), 1 (one) year periods upon mutual agreement of the parties.

2 LOCATION/SITE/WORKPLACE - The Contractor will deliver the Services at the following Location (herein after called
the "Location”, “Site” or “Workplace”) RDCK Lakeside Office @ 202 Lakeside Drive. Nelson BC V1L 6B9.

3 SERVICES - Except as identified in the Agreed Departures in Section 2 of Schedule B, the Contractor must provide the
Services as follows:

The work of this Contract consists of furnishing of all permiting, labour, materials, equipment, and sub-contractors
required and listed for the proposed renovations of the facility. The Work shall be done in accordance with this
Specification. The Work is to be carried out, with a minimum of disruption to ongoing operations within the facility.

The RDCK shall maintain sole discretion regarding changes to the Services described within this proposal.

A. Permits and Code Compliance

The Contractor shall obtain and pay for all permits, inspections, certifications, and approvals required for the Work unless
specifically identified as being the responsibility of the RDCK. All Work shall comply with applicable building codes, fire
codes, electrical codes, WorkSafeBC requirements, and all applicable laws and regulations.

B. Materials

The Contractor is responsible for the supply of all materials. Prior to procurement, the Contractor shall submit product

data sheets, colour selections, samples, and manufacturer specifications for RDCK review and approval.

Replacement carpeting will be commercial grade tile type suitable for an office environment. The replacement carpet
type and pattern will be consistent throughout the Facility.

Coping will be a gray commercial grade flexible nylon that compliments the carpets and is consistent with newer coping
installed in the building.

Wall paint will be Benjamin Moore Collingwood OC-28.
Trim and door paint will be Benjamin Moore Silver Fox 2108-50

Replacement cabinetry and counters will be suitable for commercial applications with an emphasis on durability and
efficiency.

Replacement plumbing fixtures will be of a commercial type suitable for the building capacity.
Replacement lighting will be LED and consistent with other lighting throughout the building.

The Contractor shall provide product warranty information, maintenance documentation, and any applicable as-built
information.

The Contractor acknowledges that all completion dates include procurement lead times and shall not be entitled to
schedule extensions resulting from foreseeable material delays.
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C. Equipment

Equipment shall be of a modern industrial use type in good repair so as not to damage or cause any wear and tear to the
building surfaces, furnishings or other equipment. The equipment will be kept clean and in safe repair and will be replaced
by the Contractor at their cost when worn out.

D. Building Security

The contractor shall be responsible for the security of the premises during the contracted hours, and for locking all exterior
doors and windows and turning out lights as required at the completion of each day's tasks. If keys are necessary, they
will be provided by the Facility Manager to the Contractor; they will be signed for and upon completion or termination of
the Contract will be returned to the AA/R. One key will be issued for entry. At no time will the Contractor have additional
keys cut.

E. Storage

The Contractor shall not use the facilities of the building for storage of materials, supplies or equipment for use elsewhere,
nor shall any other operations of the Contractor be directed from the premises. The contractor may make arrangements
with the RDCK to park a trailer onsite for the storage of equipment and materials related to the specified herein.

F. Access to Premises

Only employees and specified sub-contractors of the Contractor are permitted to enter the building. Failure to abide by
the regulation will result in the termination of the contract. As required, the Contractor will provide and maintain a list of
on-site employees and sub-contractors to the Facility Manager.

G. Task Schedule
The work must be done in accordance with the Task Schedule. The Contractor shall complete the Workplan included in
the submission.

H. Task Specifications
The work shall reflect the results expected as outlined in the current Task Specifications and the Task Schedules by persons
competent in the particular function assigned to them.

I. Removal of Waste, Returnables, and Recyclables

The Contractor shall arrange for all the removal all waste and recyclable materials at the contractors own cost. The
disposal of all waste and recycleable materials shall be done in a manner consistent with the rules and regulations of the
RDCK.

J. Building Deficiencies
The Contractor shall report any noted building deficiences to the Facility Manager.

K. Outside Areas

The Contractor shall inspect the exterior portions of the building impacted by the tasks described herein. The Contractor
shall sweep and pick up waste or litter resulting from the tasks included herein on a daily basis.

L. Winter Safety

The Contractor is responsible to monitor the weather conditions and take appropriate action to maintain traction control

at all times.

M. Smoking
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The Contractor shall adhere to the building's "no smoking" policy.

N. Communications
In order to assure effective communications between the Contractor and the Facility Manager, the Contractor must
provide a means of communication which allows for a response/call back within 4 hours during regular working hours.

The Contractor will be required to communicate with the facility manager regarding the workplan and budget to ensure
access and minimize impacts on facility operations.

O. Particular Information and Requirements
Particular information or requirements for this building will be outlined here or will be communicated at the site tour.

P. TASKS

1) South Side Exterior Door Replacement — Completed no later than December 31, 2026
a) Procure compliant exterior steel/fire door subject to RDCK approval
b) Remove and dispose of existing steel/fire door
c) Reuse existing electronic and mechanical components
d) Reinstall latching mechanism
e) Reinstall Access Control Management System
f) Confirm Access Control Management re-integration into existing security architecture

The RDCK currently has a standing offer with DHC Communications for repairs and maintenance of the Access
Control Management System. The Contract will be required to coordinate the installation with DHC
Communications to ensure a timely reinstall of the Access Control Management System. DHC Consulting will invoice
the RDCK directly.

2) Boardroom Renovation — Completed no later than November 8, 2026
a) The Contractor will verify all measurement and estimates for this task
b) Procure approximately 1134 sqft of carpeting and 138 sqft of coping subject to RDCK approval
c) Disassemble Board Room Table and furniture removal
d) Remove and dispose of existing flooring and coping
e) Remove and dispose of AV cabinet
f)  Patch drywall and Paint space where AV cabinet was
g) Install public monitor mount and screen provided by the RDCK
h) Install new flooring & Coping
i) Reassemble Board Room Table and return furniture

The RDCK has a standing offer with Martech Electrical for repairs and maintenance of electrical systems in the
facility. The Contractor will be required to coordinate any electrical work associated with the removal of the AV
cabinet or board room table. Martech Electrical will invoice the RDCK directly.

Due to availability the RDCK Boardroom Renovation must occur between October 29 and Nov 8™,

3) Hallway & Meeting Room Renovation — Completed no later than November 13, 2026
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a)
b)
c)
d)
e)
f)

8)
h)
i)

The Contractor will verify all measurement and estimates for this task

Procure 350 sqft of carpeting & 126 linear ft of coping subject to RDCK approval

Procure paint for 1002 sqft of wall and 456 sqft of trim and doors subject to RDCK approval
Remove furnishings

Remove existing coping and carpets from hallway, Gerrard and Kokanee meeting room
Minor wall repairs

Paint hallway and Gerrard meeting room.

Install new carpet and coping

Return furnishings

Due to availability the hallway and meeting rooms renovations will not be planned for

September 20™ - 26th
October 19t — 23
November 16" — 20"
December 14" — 18

i S

4) North Side Office Space Renovations — Completed no later than December 31, 2026

a)
b)
c)
d)
e)
f)

8)
h)
i)

The Contractor will verify all measurements and estimates for this task

Procure 720 sqft of carpeting and 225 linear ft of coping subject to RDCK approval
Procure paint for 1826 sqft of wall space and 281 sqft of door and trim

Remove furnishings

Remove and dispose of old carpeting

Minor wall repairs

Paint

Install new carpet and coping

Return furnishings

At least 2 of the 4 offices must be available to work in at any point in time during the renovation. All IT equipment

and personal effects will have already been removed prior to works (by the RDCK). All stationary and office supplies

will be boxed and prepared to be moved by the contractor.

5) Lavatory (Men’s, Women'’s, and Public) Renovation — Completed no later than December 31, 2026

a)
b)
c)
d)
e)
f)
8)

The Contractor will verify all measurements and estimates for this task

Procure paint for 1146 sqft of wall space and 406 sqft of trim and doors

Procure commercial plumbing (except toilet) and lighting fixtures subject to RDCK Approval
Minor wall repairs

Remove existing plumbing and electrical fixtures.

Paint walls and stalls

Install new plumbing and lighting/electrical fixtures

At least 2 lavatories must be available at any point in time.
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The RDCK maintains a standing offer with A-3 Plumbing for the repair and maintenance of mechanical systems
within the facility. The contractor will be required to coordinate the installation of any mechanical systems. A3 will
invoice the RDCK directly.

The RDCK has a standing offer with Martech Electrical for repairs and maintenance of electrical systems in the
facility. The Contractor will be required to coordinate any electrical work associated with the task. Martech
Electrical will invoice the RDCK directly.

6) Staff Kitchen Renovation — Completed no later than December 31, 2026
a) The Contractor will verify all measurements and estimates for this task

b) Procure replacement cabinetry, counter tops, backsplash and plumbing and electrical fixtures subject to RDCK
approval

c) Procure paint for 690 sqft of wall space and 178 sqft of trim and doors

d) Remove and dispose of existing counter top cabinetry and fixtures

e) Install replacements cabinetry, counter top, and fixtures.

The preferred install date for Kitchen renovations would be December 21% to January 3.
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SCHEDULE B: CONTRACT SUPPORTING DOCUMENTATION AND DEVIATIONS

1

1 SUPPORTING DOCUMENTATION - Except as expressly stated in Schedule A or the Agreed Departures from these
Supporting Documents identified in Section 2 of this Schedule B, without limiting any other provision of this
Agreement, the Contractor must perform the Services in accordance with the obligations set out in the documents
and document excerpts listed below, which are attached as appendices to this Schedule B:

(a) Appendix A: NRFP Addenda # Add number dated DD Month YYYY;
(b)  Appendix B: Section 3 - Technical section of Contractor’s Proposal Submission Form dated DD Month YYYY;

(c) Appendix C: Add other document as needed, including the name, specific section if applicable, and date of
the document.

AGREED DEPARTURES — The RDCK and Contractor agree that there are no approved departures from Schedule A
and the supporting documents in Section 1 of Schedule B.

OR

AGREED DEPARTURES - The RDCK and Contractor agree to the following departures:

APPENDIX A:
APPENDIX B:
APPENDIX C:

(a) Section section # of Schedule A shall be struck and replaced with:
Add new wording

(b) Section section # on page page # of the document name included in one of the appendices shall be deleted in
its entirety and replaced with:

Add new wording

(c) The following wording on page page # of the document name included in one of the appendices shall be
deleted in its entirety.
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SCHEDULE C: CONTRACT SUPPLEMENTARY TERMS AND CONDITIONS

1 CRIMINAL RECORD CHECK - The Contractor will provide a satisfactory Criminal Record Check valid within 6 months
of the Agreement start date for all persons involved in providing the Services under this contract, including the
Contractor, its employees and subcontractors. The cost of the Criminal Record Check will be borne solely by the
Contractor. The Contractor must notify the RDCK Agreement Administrator prior to continuing the Services should
there be a change to the Criminal Record Checks provided during the Term of this Agreement. The person whose
Criminal Record check has changed, must wait for written permission from the RDCK’s Agreement Administrator
prior to continuing the Services and entering the RDCK property for the purpose of providing the Services.

1 SUBCONTRACTORS: Only subcontractors identified below may be used by the Contractor for the supply of the
Services. Any changes or additions to this list must be submitted in writing to the RDCK Agreement Administrator
identified on the cover page of this agreement for approval prior to services being subcontracted.

Work assigned to Martech Electrical, A-3 Plumbing, and DHC Communications Limited shall not form part of
the Contractor's Contract Price. The Contractor shall coordinate scheduling and access with these service
providers. These contractor shall invoice the RDCK directly.

SUBCONTRACTOR NO. 1

Legal Name

Martech Electrical Systems Ltd.

Trade/Services Performed

Electrician

Item of work to be
subcontracted

Electrical installation, repair, and maintenance

Contact Information

Name: Cris Outram

Phone Number: 250-304-5175

Email Address: cris.outram@martechelectrical.com

SUBCONTRACTOR NO. 2

Legal Name

A3 Plumbing Heating and Gas Fitting Ltd.

Trade/Services Performed

Plumbing and Gas Fitting

Item of Work to be
Subcontracted

Plumbing and Gas Fitting

Contact Information

Name: Erika Chernoff

Phone Number: 250-352-6446

Email Address: a3plumbing@shaw.ca

SUBCONTRACTOR NO. 3

Legal Name

DHC Communications Ltd

Trade/Services Performed

Information and Communications Technology

Item of Work to be
Subcontracted

Information and Communications Technology

Contact Information

Name: Krista Haydu

Phone Number: 250-352-0867 ext 227

Email Address: krista.haydu@dhc.bc.ca
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2 RDCK RESOURCES: The Contractor will be provided access to the following RDCK Resources to be used to complete
the Services outlined in this Contract:

e Three dedicated parking spaces in close proximity to facility entrance
e  Facility washrooms
e Building Facility Manager will be available 7 days a week.

3 RDCKTOOLS AND EQUIPMENT: The Contractor will be provided access to the following RDCK tools and equipment
to be used to complete the Services outlined in this Contract:

e None

4 FACILITY ACCESS - The Contractor will be provided access to the following RDCK Facility(ies) to be used to complete
the Services outlined in this Contract: 202 Lakeside Drive, Nelson BC.

(a)  Access keys to the Facility(ies) will be provided by the RDCK to the Contractor’s Key Holder identified below:

KEY HOLDER NAME PHONE NUMBER EMAIL
first and last name XXX-XXX-XXXX Email
first and last name XXX-XXX-XXXX Email

(b)  The Contractor must adhere to the following conditions for use of the keys:

(i)  Any changes to the Key Holder must be reported in writing to the RDCK Agreement Administrator
identified on the first page of this Agreement within 3 business days;

(ii)  The use of the keys is only for access to the Facility(ies) identified in this Agreement;
(iii) The Contractor is not authorized to copy the keys or lend, share or distribute the key(s) to others;
(iv) The keys must be returned at the end date of this Agreement;

(v)  The Contractor must report any damage to the Facility(ies) or potential concerns immediately to the
RDCK Agreement Administrator.

(c)  The following conditions apply to the Contractor’s access to the Facility(ies):
The contract will have 24 hours a day 7 days a week access to the facility. The provision of this access is to
minimize the disruption of facility operations and ensure an expedient completion of the tasks included in

this agreement.

Between the hours of 22:00 and 07:00 the owner/operator or a specified lead hand with the required security
credentials must be on-site to supervise any work. All work completed during this time period must be done
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by Contractor employees.
Sub-Contractors may attend the facility between 07:00 and 18:00.

5 Protection of Existing Premises: The Contractor shall protect all existing finishes, furniture, equipment, walls,
ceilings, doors, glazing, and building systems from damage. Any damage caused by the Contractor shall be repaired
or replaced at the Contractor's sole expense.

6 Dust, Noise and Occupancy Controls: The Contractor shall implement appropriate dust containment, noise control,

ventilation protection, and housekeeping measures to minimize disruption to occupants. Noisy or disruptive work
may be restricted to times approved by the Facility Manager.
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SCHEDULE D: CONTRACT PAYMENT TERMS

1 PAYMENT - In consideration for the provision of the Services, the RDCK shall pay the Contractor in accordance with
the Fee Schedule of their Proposal Form copied below. The total Budget shall not exceed $55,000 (the “Contract
Price”) (excluding GST).

Copy and paste or include legible screenshot of itemized pricing section of proposal and delete this prompt.

INVOICING

2 The Contractor shall submit invoices upon completion of each Task. In addition, any year-end invoice must be
submitted no later than January 15" of the following year.

3 The following contract number and GL code(s) must be quoted on the invoice(s):

Contract Number: 2026-183-ADM-Contractor_Name
GL Code: 60000 CAP1714-100
Task: Task Name Specified In Schedule A Section P

4 Invoices must be emailed to ap@rdck.bc.ca, with the RDCK Contract Administrator identified on the first page of
this Agreement in cc.

7 Invoices to be paid on net 30 day term.

8 The Contractor’s name on the invoice must match the name identified in the first page of this Agreement.

9 With written permission from the RDCK the Contractor may invoice for materials prior to the completion of a Task.

10 Invoices must include a detailed accounting of materials and labour required for the completion of a Task.

SALES TAX

11 The Contractor’s GST number must be included on invoices where GST is applicable; in which case, GST shall also

be listed as a separate line item.

PAYMENT WITHHELD OR DEDUCTED

12

The RDCK may withhold payment on any Progress Payment as may be necessary or prudent to protect itself from
loss on account of:

(a) the Contractor is not making satisfactory progress with the supply of the Services;
(b) defective Services which are not remedied;

(c) if there are claims of lien, or liens (or a lien) filed against any premises of which the Services are supplied or
being supplied, or reasonable evidence of the probable filing of such claims of lien or of filing or registration of
liens (or a lien) as a result of the failure of the Contractor to make payment properly to subcontractors or for
materials, labour, or otherwise;
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(d) damages caused to another party by the Contractor;

(e) any other evidence of loss or danger of loss on the part of the RDCK, resulting from of the Contractor’s
operations.

SUBSTANTIAL COMPLETION AND DEFICIENCY CORRECTION REQUIREMENTS

11 Upon completion of each Task, the Contractor shall notify the RDCK for inspection. The Contractor shall correct all
deficiencies identified by the RDCK within ten (10) business days, or such other timeframe approved by the RDCK.

SCHEDULE E: INSURANCE

WORKSAFE
1 The Contractor shall:

(a) Ensure compliance, on their part and on the part of all of their subcontractors, with the Workers
Compensation Act and the Occupational Health and Safety Regulations thereunder.

(b) At its own expense, obtain WorkSafe BC coverage for itself, all workers and any shareholders, directors,
partners or other individuals employed or engaged in the execution of the Services.

(c) Be responsible for all fines, levies, penalties and assessments made or imposed under the Worker’s
Compensation Act and regulations relating in any way to the Services, and indemnify and save harmless fines,
levies, penalties and assessments.

2 Prior to supplying any of the Services in the Agreement, the Contractor must provide the RDCK with the
Contractor’s WorkSafe BC number and must pay and keep current during the term of the Agreement all
assessments required by WorkSafe BC in relation to the supply of the Services or the Contract Price.

3 In the event that the Contractor refuses or fails to comply with an order under the Workers Compensation Act or
Regulations thereunder, so that the supply of the Services is stopped, the RDCK may, upon written notice,
terminate the Agreement and proceed in accordance with Sections 16-21 of this Agreement.

INSURANCE

4 INSURANCE - Without restricting the generality of the indemnification provisions of this Agreement, insurance
and coverage will be arranged and paid for as under-noted:

(a) The Contractor must take out and maintain the insurance coverages detailed in this section 4 of Schedule E
and shall provide the RDCK evidence of coverage upon execution of this Agreement in the following format:

(i) the RDCK'’s Standard Certificate of Insurance form completed by the Contractor’s broker.

(b)  Subject to satisfactory proof of financial capability by the Contractor, the RDCK may agree to increase the
deductible amounts.

COVERAGE TYPE AMOUNT AGGREGATE DEDUCTIBLE
MAXIMUM
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(a) Comprehensive Commercial General Liability $5,000,000 N/A $5,000
per occurrence
(b) Commercial Crime Insurance $100,000 N/A $5,000
per Claim where applicable

(c) The Contractor shall maintain Commercial General Liability Insurance for the Term of this Agreement and a
minimum of one (1) year after the completion of the Services. To achieve the desired limit, umbrella or
excess liability insurance may be used. Such insurance will include but is not limited to the following

(i) Broad Form bodily injury, death, property damage, and personal injury coverage, on an occurrence
basis;

(ii) Blanket Contractual Liability;
(iii)  Cross Liability and/or Severability of Interests;
(iv) A Waiver of Subrogation in favour of the Regional District of Central Kootenay;

(v) “Regional District of Central Kootenay, its elected officials, officers, employees, servants, and
agents”, as an Additional Insureds;

(vi)  Arequirement that the insurer provide the RDCK with 30 days written notice of any material change
or cancellation;

(vii)  Products and Completed Operations;

(viii) Coverage that is Primary and Non-Contributory to any other sources of insurance available to the
Contractor or the RDCK.

(d) The Contractor shall maintain Commercial Crime Insurance for the Term of this Agreement. The RDCK may
also consider a Blanket Position Fidelity Bond as an alternative to this requirement. Such insurance must
cover any or all persons used or employed by the Contractor for the provision of Services under this
Agreement for claims arising out of any dishonest or fraudulent act that results in the loss of money,
securities or other property of the RDCK and include but is not limited to the following:

(i) Employee Dishonesty endorsement;
(i) Third Party/Client Property endorsement extending coverage to property owned by the RDCK;

(iii) A requirement that the insurer provide the RDCK with 30 days’ written notice of cancellation or any
material change;

ADDITIONAL INSURANCE TERMS AND CONDITIONS

5 The Contractor is solely responsible for determining what additional insurance coverage, if any, is necessary or
advisable for the protection of the Contractor or that is required by the Contractor to fulfill its obligations under
this Agreement, with such additional insurance maintained and provided at the sole expense of the Contractor
and with the Contractor being responsible for obtaining whatever additional insurance it deems necessary.

6 The Contractor shall pay the deductible amounts in the event of a claim which the above policies are required to
pay.
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10

11

The Contractor shall ensure that all insurance required to be maintained by the Contractor under this Agreement
is underwritten by a responsible insurance company or companies licensed to do business in the province of
British Columbia.

As may be applicable, the Contractor must cause all subcontractors to comply with the insurance requirements
outlined in section 4 of this Schedule.

The RDCK may, at its discretion, notify the Contractor that the terms, amounts and types of insurance required to
be obtained by the Contractor hereunder be changed, the parties shall address such change and record any
agreement in an Agreement Amendment.

If the Contractor’s insurance policies expire prior to the coverage periods identified in section 4 of this Schedule,
the Contractor shall renew its insurance policies prior to the expiry date and provide the RDCK with an updated
evidence of insurance in the format identified in section 4(a) of this Schedule, confirming such renewal to the
RDCK within 14 days of its current policy’s expiry.

In the event the Contractor shall fail to take out and maintain such insurance at all times during the coverage
periods identified in section 4 of this Schedule the RDCK shall be entitled to take out and maintain equivalent
insurance at the cost of the Contractor and the Contractor will pay to the RDCK, on demand, the RDCK’s cost of so
doing, or at the option of the RDCK, the RDCK shall be entitled to terminate this Agreement.
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SCHEDULE F: SITE PLAN/MAPS

Figure 1. Task Locations
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Figure 2. Flooring Replacement

Shaded areas require the removal of existing carpets and installation of a commercial grade carpet and coping
that matches or compliments existing carpeting in the facility. Approximately 2204 sqft of carpeting and 489
linear feet of coping.
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Figure 3. Painting
The shaded areas require minor wall repair, wall, and trim/door paint. Approximately 4664 sqft of wall
requires painting. Approximately 1321 sqft of doors and trim require painting.
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